SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 130 CONTRACT ID : IR-35956-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENVIRONMENTAL MITIGATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-07083 REMOVAL LUMP LUMP
10 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
11 202-99187 FENCE, FARM FIELD, REMOVE 460.000 LEFT
12 203-02020 EXCAVATION, UNCLASSIFIED 350.000 CYS
13 205-06934 TEMPORARY MULCH 5.500 TON
14 205-09543 NO. 2 STONE 200.000 TON
15 205-11591 TEMPORARY SEED MIXTURE 300.000 LBS
16 603-96042 FENCE GATE, FARM FIELD, 47 IN. X 24 FT 3.000 EACH
17 616-02320 GEOTEXTILES 500.000 SYS
18 616-06405 RIPRAP, REVETMENT 100.000 TON
19 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
20 621-02770 EROSION CONTROL BLANKET 400.000 SYS
21 621-04258 SEED MIXTURE 1,073.000 LBS
22 621-04258 SEED MIXTURE 2,387.000 LBS
23 621-06545 FERTILIZER 8.000 TON
24 621-06565 MULCHING MATERIAL 39.000 TON
25 621-09508 INVASIVE SPECIES CONTROL LUMP LUMP
26 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN. OR UNDER 2,162.000 EACH
27 622-91786 SEEDLING 37,041.000 EACH
28 622-98200 SIGN, DO NOT DISTURB 132.000 EACH
29 624-92647 HERBICIDE TREATMENT 70.000 ACRE
30 628-09402 FIELD OFFICE, B 12.000 MOS
31 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
32 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
33 628-11783 CELLULAR TELEPHONE SERVICE, 2000 MIN. 12.000 MOS
34 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
35 628-11977 COMPUTER SYSTEM 1.000 EACH
36 804-06770 DELINEATOR POST 10.000 EACH
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CALL ORDER : 160 CONTRACT ID : R =-34127-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT INTERURBAN SIDEWALK

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-01015 CLEARING AND GRUBBING LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-52710 SIDEWALK CONCRETE, REMOVE 68.000 SYS
13 203-02000 EXCAVATION, COMMON 821.000 cys
14 203-02070 BORROW 1,589.000 cyYs
15 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
16 205-06937 TEMPORARY SILT FENCE 1,745.000 LFT
17 207-08264 SUBGRADE TREATMENT, TYPE IT 502.000 SYS
18 207-08266 SUBGRADE TREATMENT, TYPE IIT 1,805.000 SYS
19 211-092064 STRUCTURE BACKFILL, TYPE 1 20.000 CYS
20 301-07448 COMPACTED AGGREGATE NO. 53 BASE 390.000 TON
21 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 71.000 TON
22 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 119.000 TON
23 406-05520 ASPHALT FOR TACK COAT 0.300 TON
24  604-06070 SIDEWALK, CONCRETE 108.000 SYS
25 605-06120 CURB, CONCRETE 47.000 LET
26 605-06140 CURB AND GUTTER, CONCRETE 46.000 LFT
27 605-96305 CURB AND GUTTER, CONCRETE DEPRESSED 35.000 LFT
28  610-08446 PCCP FOR APPROACHES, 6 IN. 466.000 SYS
29  610-09108 PCCP FOR APPROACHES, 9 IN. 36.000 SYS
30 611-08232 MATILBOX ASSEMBLY, SINGLE RESET 4.000 EACH
31 611-08233 MATILBOX ASSEMBLY, DOUBLE RESET 1.000 EACH
32 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
33 621-02770 EROSION CONTROL BLANKET 1,866.000 SYS
34 621-04978 SEED MIXTURE 40.000 SYS
35 621-04978 SEED MIXTURE 24.000 SYS
36 621-06545 FERTILIZER 1.000 TON
37 621-06560 MULCHED SEEDING U 239.000 SYS
38 621-06565 MULCHING MATERIAL 2.000 TON
39 621-06575 SODDING, NURSERY 652.000 SYS
40 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN. OR UNDER 190.000 EACH
41 622-52436 SIGN, DO NOT MOW OR SPRAY 16.000 EACH
42 622-91786 SEEDLING 379.000 EACH
43 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 31.000 LFT
44 720-45030 INLET, E7 1.000 EACH
45 720-90984 MANHOLE, C2 1.000 EACH
46 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
47 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 170 CONTRACT ID : R -34355-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02279 CURB AND GUTTER, REMOVE 100.000 LEFT
11 203-02020 EXCAVATION, UNCLASSIFIED 522.000 CYS
12 203-02070 BORROW 341.000 CYS
13 205-03371 SEDIMENT, REMOVE 15.000 CYs
14 205-06933 TEMPORARY INLET PROTECTION 10.000 EACH
15 205-06934 TEMPORARY MULCH 1.000 TON
16 205-06937 TEMPORARY SILT FENCE 1,435.000 LET
17 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 60.000 LET
18 207-08264 SUBGRADE TREATMENT, TYPE II 900.000 SYS
19 211-09264 STRUCTURE BACKFILL, TYPE 1 8.000 CYs
20 304-07491 HMA PATCHING, TYPE C 265.000 TON
21 604-06070 SIDEWALK, CONCRETE 630.000 SYS
22 604-07897 CURB RAMP, CONCRETE, C 4.000 SYS
23 604-07901 CURB RAMP, CONCRETE, G 8.000 SYS
24 605-06120 CURB, CONCRETE 20.000 LET
25 605-08636 CURB AND GUTTER, TURNOUT COMBINED 77.000 LET
26 605-52807 CURB AND GUTTER, COMBINED 1,135.000 LFT
27 610-07487 HMA FOR APPROACHES, TYPE B 65.000 TON
28 610-0844¢6 PCCP FOR APPROACHES, 6 IN. 23.000 SYS
29 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
30 611-06498 MAILBOX ASSEMBLY, DOUBLE 14.000 EACH
31 616-02320 GEOTEXTILES 50.000 SYS
32 616-06451 RIPRAP, UNIFORM 16.000 TON
33 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
34 621-06545 FERTILIZER 0.200 TON
35 621-06557 SEED MIXTURE T 75.000 LBS
36 621-06567 WATER 40.000 kGAL
37 621-06570 TOPSOIL 270.000 CYS
38 621-06575 SODDING, NURSERY 2,425.000 SYS
39 715-01662 PIPE CLEANING, 12 IN. TO 48 IN. DIA. 70.000 LEFT
40 715-05147 PIPE, TYPE 2, CIRCULAR, 8 IN. 12.000 LET
41 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 32.000 LEFT
42 715-46000 PIPE END SECTION, DIAMETER 12 IN. 4.000 EACH
43 720-44296 INLET, CAP 1.000 EACH
44 720-45260 PIPE CATCH BASIN, 12 IN. 2.000 EACH
45 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
46 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,300.000 LEFT
47 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
49 802-04089 SIGN, SHEET, REMOVE 1.000 EACH
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CALL ORDER : 170 CONTRACT ID : R -34355-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 66.000 LET
51 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 1.000 EACH
52  802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 36.500 SFT
53  802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 9.000 SFT
54 807-02191 HANDHOLE LIGHTING 2.000 EACH
55 807-02426 WIRE, THW, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C 1,271.000 LET
56 807-03950 LUMINAIRE ORNAMENTAL 4.000 EACH
57 807-03951 LIGHT POLE ORNAMENTAL 4.000 EACH
58 807-04653 LIGHTING FOUNDATION 4.000 EACH
59 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 230.000 LET
60 807-86805 SERVICE POINT, I 1.000 EACH
61 807-86889 CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C 240.000 LET
62 807-86910 CONNECTOR KIT, UNFUSED 4.000 EACH
63 807-86915 CONNECTOR KIT, FUSED 4.000 EACH
64 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 9.000 EACH
65 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 4.000 EACH
66 807-86930 INSULATION LINK, NON-WATERPROOFED 9.000 EACH
67 807-86935 INSULATION LINK, WATERPROOFED 8.000 EACH
68 807-86950 SIGN, UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION 4.000 EACH
69 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 84.000 LET
70 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 20.200 SYS
71 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,370.000 LFT
72 808-06716 LINE, REMOVE 4,800.000 LET
73 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,730.000 LET
74 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 7.000 EACH

75 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 5.000 EACH
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CALL ORDER : 180 CONTRACT ID : R -34436-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-52710 SIDEWALK CONCRETE, REMOVE 367.000 SYS
11 202-93741 GUARDRAIL, END TREATMENT, REMOVE 5.000 EACH
12 303-07449 COMPACTED AGGREGATE NO. 73 2,792.000 TON
13 304-07490 HMA PATCHING, TYPE B 834.000 TON
14 306-08033 MILLING, ASPHALT, 1 IN. 112,386.000 SYS
15 306-08034 MILLING, ASPHALT, 1 1/2 IN. 4,900.000 SYS
16 306-08043 MILLING, TRANSITION 868.000 SYS
17 306-08432 MILLING, APPROACH 13,722.000 SYS
18 401-06264 PROFILOGRAPH, HMA LUMP LUMP
19 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 9,749.000 TON
20 401-10258 JOINT ADHESIVE, SURFACE 164,848.000 LET
21 401-11785 LIQUID ASPHALT SEALANT 164,848.000 LEFT
22 406-05520 ASPHALT FOR TACK COAT 35.000 TON
23 601-06035 GUARDRAIL, RESET 1,000.000 LEFT
24 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
25 601-09238 HAND DIG GUARDRAIL POST HOLES 20.000 EACH
26 601-94689 GUARDRAIL, END TREATMENT, OS 5.000 EACH
27 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 100.000 LFT
28 604-06070 SIDEWALK, CONCRETE 120.000 SYS
29 604-07896 CURB RAMP, CONCRETE, B 82.000 SYS
30 604-07901 CURB RAMP, CONCRETE, G 139.200 SYS
31 604-07902 CURB RAMP, CONCRETE, H 25.200 SYS
32 606-07484 MILLED HMA CORRUGATIONS 31,053.000 LET
33 610-07487 HMA FOR APPROACHES, TYPE B 1,133.000 TON
34 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 7.000 EACH
35 615-06520 MONUMENT, RE-ESTABLISH 5.000 EACH
36 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
37 621-06575 SODDING, NURSERY 67.000 SYS
38 628-09402 FIELD OFFICE, B 8.000 MOS
39 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
40 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
41 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
42  628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 24.000 MOS
43 720-44000 CASTING, ADJUST TO GRADE 20.000 EACH
44 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
45 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 6.000 EACH
46 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
47 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,743.000 LEFT
48 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,743.000 LET
49 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 95.000 LEFT
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CALL ORDER : 180 CONTRACT ID : R -34436-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 95.000 LET
51 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 50.000 LET
54 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 81.000 LET
55 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 300.000 LFT
56 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
57 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 24.000 LET
58 808-06716 LINE, REMOVE 710.000 LET
59 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
60 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 75,010.000 LET
61 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 5,742.000 LET
62 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 9,030.000 LET
63 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 95.000 LET
64 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R 2.000 EACH
65 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 730.000 LET

66 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 200.000 EACH
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CALL ORDER : 190 CONTRACT ID : R -34519-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH NEW SIGNALS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-96133 PIPE, REMOVE 90.000 LET
13 203-02000 EXCAVATION, COMMON 5,645.000 cys
14 203-02010 EXCAVATION, ROCK 220.000 CYS
15 205-03371 SEDIMENT, REMOVE 39.000 CYS
16 205-06930 SPLASHPAD 22.000 TON
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 65.000 TON
18 205-06937 TEMPORARY SILT FENCE 2,875.000 LFT
19 205-09543 NO. 2 STONE 600.000 TON
20 205-11591 TEMPORARY SEED MIXTURE 1,001.000 LBS
21 207-08264 SUBGRADE TREATMENT, TYPE IT 476.000 SYS
22 207-09935 SUBGRADE TREATMENT, TYPE IC 6,109.000 SYS
23 211-092064 STRUCTURE BACKFILL, TYPE 1 35.000 CYS
24 211-09265 STRUCTURE BACKFILL, TYPE 2 1,264.000 CYS
25 301-07448 COMPACTED AGGREGATE NO. 53 BASE 620.000 TON
26 303-01180 COMPACTED AGGREGATE NO. 53 1,360.000 TON
27 306-08043 MILLING, TRANSITION 1,645.000 SYS
28 401-07338 QC/OA-HMA, 1, 64, SURFACE, 12.5 mm 187.000 TON
29 401-07347 QC/OA-HMA, 3, 70, SURFACE, 12.5 mm 989.000 TON
30 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 243.000 TON
31 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 344.000 TON
32 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 880.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 8,739.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 8,291.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 8,739.000 LFT
36 406-05520 ASPHALT FOR TACK COAT 4.000 TON
37 601-01839 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 6 2.000 EACH
38 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN. SPACING 61.750 LFT
39 601-03464 GUARDRAIL, STEEL CURVED TERMINAL END SECTION 2.000 EACH
40 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
41 601-94689 GUARDRAIL, END TREATMENT, OS 1.000 EACH
42 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 125.000 LFT
43 610-07487 HMA FOR APPROACHES, TYPE B 91.000 TON
44 610-07488 HMA FOR APPROACHES, TYPE C 511.000 TON
45 615-06490 RIGHT-OF-WAY MARKER 18.000 EACH
46 615-06505 MONUMENT, B 7.000 EACH
47 615-06510 MONUMENT, C 1.000 EACH
48 616-02320 GEOTEXTILES 860.000 SYS
49 616-06405 RIPRAP, REVETMENT 501.000 TON
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CALL ORDER : 190 CONTRACT ID : R -34519-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH NEW SIGNALS
50 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 12.000 EACH
51 621-02770 EROSION CONTROL BLANKET 1,484.000 SYS
52 621-06545 FERTILIZER 2.000 TON
53 621-06554 SEED MIXTURE U 501.000 LBS
54 621-06565 MULCHING MATERIAL 14.000 TON
55 621-06574 SODDING 286.000 SYS
56 621-09399 SEED MIXTURE, WET MESIC 9.000 LBS
57 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN. 36.000 EACH
58 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN. 72.000 EACH
59 622-52436 SIGN, DO NOT MOW OR SPRAY 3.000 EACH
60 628-09402 FIELD OFFICE, B 10.000 MOS
61 628-11977 COMPUTER SYSTEM 2.000 EACH
62 714-11138 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 91.000 LEFT
63 714-11311 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 63.000 LEFT
64 714-11735 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 96.000 LEFT
65 715-03487 SAFETY METAL END SECTION, 4:1, DIA 30 IN. 2.000 EACH
66 715-05175 PIPE, TYPE 3, CIRCULAR, 30 IN. 70.000 LET
67 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 219.000 TON
68 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
69 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 3.000 EACH
70 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
71 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
72  801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,900.000 LFT
73 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 53.000 LET
74 801-06625 DETOUR ROUTE MARKER ASSEMBLY 28.000 EACH
75 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
76 801-06775 MAINTAINING TRAFFIC LUMP LUMP
77 801-07118 BARRICADE, III-A 520.000 LET
78 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 264.000 LET
79 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 9.000 EACH
80 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
81 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 92.500 SET
82 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 51.600 SET
83 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 17.000 SFT
84 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
85 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 4.000 EACH
86 805-01842 HANDHOLE SIGNAL TYPE 1 8.000 EACH
87 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 681.000 LEFT
88 805-02445 CONTROLLER AND CABINET, P1 1.000 EACH
89 805-06595 CONDUIT, PVC, 2 IN. 820.000 LEFT
90 805-09471 SIGNAL CABLE PREFORMED PAVE-OVER LOOP 21.000 EACH
91 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER 2 CHANNEL 8.000 EACH
92 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 8.000 EACH
93 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12 IN. 4.000 EACH
94 805-78415 SPAN, CATENARY, AND TETHER 3.000 EACH
95 805-78420 DISCONNECT HANGER 4.000 EACH
96 805-78445 SIGNAL SERVICE 1.000 EACH
97 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 21.000 LET

98 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 453.000 LEFT
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CALL ORDER : 190 CONTRACT ID : R -34519-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT WITH NEW SIGNALS
99 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 1,110.000 LET
100 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 2,328.000 LET
101 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
102 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
103 805-81032 SIGNAL STRAIN POLE STEEL 30 FT 4.000 EACH
104 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R 1.000 EACH
105 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,291.000 LET
106 808-06716 LINE, REMOVE 7,047.000 LET
107 808-10042 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 202.000 LET
108 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 4,156.000 LFT
109 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 141.000 LEFT

110 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 10.000 EACH



SCHEDULE OF PAY ITEMS PAGE 10

CALL ORDER : 200 CONTRACT ID : R -34709-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-93741 GUARDRAIL, END TREATMENT, REMOVE 4.000 EACH
12 301-07448 COMPACTED AGGREGATE NO. 53 BASE 94.000 TON
13 303-01180 COMPACTED AGGREGATE NO. 53 7,424.000 TON
14 304-07490 HMA PATCHING, TYPE B 2,628.000 TON
15 306-08033 MILLING, ASPHALT, 1 IN. 155,107.000 SYS
16 306-08043 MILLING, TRANSITION 1,494.000 SYS
17 306-08432 MILLING, APPROACH 11,287.000 SYS
18 401-06264 PROFILOGRAPH, HMA LUMP LUMP
19 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 13,150.000 TON
20 401-10258 JOINT ADHESIVE, SURFACE 55,053.000 LET
21 401-11785 LIQUID ASPHALT SEALANT 55,053.000 LET
22  406-05520 ASPHALT FOR TACK COAT 43.000 TON
23 601-09238 HAND DIG GUARDRAIL POST HOLES 16.000 EACH
24 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
25 606-07484 MILLED HMA CORRUGATIONS 45,359.000 LET
26 610-07487 HMA FOR APPROACHES, TYPE B 932.000 TON
27 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 6.000 EACH
28 628-09402 FIELD OFFICE, B 4.000 MOS
29 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
30 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
31 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
32 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 8.000 MOS
33 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
34 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,946.000 LET
35 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR) 4.000 EACH
36 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 64.000 LET
37 801-06640 CONSTRUCTION SIGN, A 47.000 EACH
38 801-06775 MAINTAINING TRAFFIC LUMP LUMP
39 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
40 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 98,918.000 LET
41 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 46,204.000 LET
42 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 8,920.000 LET
43  808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 64.000 LET
44 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R 4.000 EACH
45 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 982.000 EACH
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CALL ORDER : 210 CONTRACT ID : R -34716-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 207-09935 SUBGRADE TREATMENT, TYPE IC 9,662.000 SYS
11 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,188.000 TON
12 302-06464 SUBBASE FOR PCCP 1,222.000 cys
13 304-07490 HMA PATCHING, TYPE B 1,176.000 TON
14 304-07783 HMA PATCHING, TYPE D 2,945.000 TON
15 306-08033 MILLING, ASPHALT, 1 IN. 163,638.000 SYS
16 306-08039 MILLING, ASPHALT REMOVAL 9,409.000 SYS
17 306-08432 MILLING, APPROACH 9,178.000 SYS
18 306-08595 MILLING, ASPHALT, 3 1/2 IN. 21,811.000 SYS
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07335 QC/OA-HMA, 4, 76, SURFACE, 9.5 mm 15,661.000 TON
21 401-07404 QC/OA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 3,602.000 TON
22 401-10258 JOINT ADHESIVE, SURFACE 64,362.000 LFT
23 401-10259 JOINT ADHESIVE, INTERMEDIATE 13,980.000 LFT
24 401-11785 LIQUID ASPHALT SEALANT 64,362.000 LFT
25 404-11867 SEAL COAT, 3P 41,653.000 SYS
26 406-05520 ASPHALT FOR TACK COAT 56.000 TON
27 503-03489 RETROFITTED TIE BARS 751.000 EACH
28 503-05240 D-1 CONTRACTION JOINT 2,180.000 LET
29 506-06333 PCCP PATCHING, FULL DEPTH 4,886.000 SYS
30 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 500.000 LET
31 606-07484 MILLED HMA CORRUGATIONS 35,265.000 LFT
32 610-07788 HMA FOR APPROACHES, TYPE D 757.000 TON
33 628-09403 FIELD OFFICE, C 12.000 MOS
34 628-11729 CELLULAR TELEPHONE, TYPE A 4.000 EACH
35 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
36 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
37 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 48.000 MOS
38 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
39 720-44000 CASTING, ADJUST TO GRADE 50.000 EACH
40 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
41 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 10,300.000 LFT
42 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 114,100.000 LFT
43 801-06640 CONSTRUCTION SIGN, A 39.000 EACH
44 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
45 801-06710 FLASHING ARROW SIGN 180.000 DAY
46 801-06775 MAINTAINING TRAFFIC LUMP LUMP
47 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 10.000 EACH
48 805-09845 CONTACT CLOSURE CARD 10.000 EACH
49 805-09846 RECEIVER PROCESSOR 10.000 EACH



SCHEDULE OF PAY ITEMS PAGE 12

CALL ORDER : 210 CONTRACT ID : R -34716-A

SECTION NO. 0001 ASPHALT RESURFACE

50 805-10107 WIRELESS MAGNETOMETER DETECTOR 308.000 EACH
51 805-10108 WIRELESS REPEATER 10.000 EACH
52 805-81032 SIGNAL STRAIN POLE STEEL 30 FT 10.000 EACH
53 808-06716 LINE, REMOVE 104,600.000 LET
54 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
55 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 14,111.000 LFT
56 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 65,801.000 LEFT
57 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 67,436.000 LEFT
58 808-10038 TRANSVERSE MARKING, MULTI-COMPONENT, 255.000 LEFT
59 808-10042 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 340.000 LEFT
60 808-10047 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 40.000 LEFT
61 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 1,006.000 LEFT
62 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 73.000 EACH
63 808-10119 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 120.000 LFT
64 808-75994 PRISMATIC REFLECTOR 59.000 EACH
65 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,184.000 EACH

66 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,184.000 EACH
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CALL ORDER : 220 CONTRACT ID : R -34806-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 203-02000 EXCAVATION, COMMON 3,125.000 cys
13 203-02070 BORROW 1,329.000 cys
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 35.000 TON
15 205-06933 TEMPORARY INLET PROTECTION 23.000 EACH
16 205-06937 TEMPORARY SILT FENCE 4,370.000 LFT
17 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 9.000 LFT
18 207-08204 SUBGRADE TREATMENT, TYPE IT 2,120.000 SYS
19 207-08266 SUBGRADE TREATMENT, TYPE IIT 2,018.000 SYS
20 207-09935 SUBGRADE TREATMENT, TYPE IC 16,357.000 SYS
21 211-09264 STRUCTURE BACKFILL, TYPE 1 1,340.000 CYS
22 301-07448 COMPACTED AGGREGATE NO. 53 BASE 551.000 TON
23 303-01180 COMPACTED AGGREGATE NO. 53 1,101.000 TON
24 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 500.000 TON
25  304-07490 HMA PATCHING, TYPE B 141.000 TON
26 304-07493 WIDENING WITH HMA, TYPE B 23.000 TON
27 306-08034 MILLING, ASPHALT, 1 1/2 IN. 9,985.000 SYS
28 306-08043 MILLING, TRANSITION 265.000 SYS
29 306-08432 MILLING, APPROACH 48.000 SYS
30 401-07327 QC/QA-HMA, 2, 70, SURFACE, 9.5 mm 1,868.000 TON
31 401-07397 QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 3,143.000 TON
32 401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 2,305.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 12,789.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 12,789.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 12,789.000 LFT
36 402-07451 HMA WEDGE AND LEVEL, TYPE B 470.000 TON
37  406-05520 ASPHALT FOR TACK COAT 25.000 TON
38 604-05528 HMA FOR SIDEWALK 200.000 TON
39 605-06120 CURB, CONCRETE 202.000 LFT
40 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 3,174.000 LFT
41 610-07487 HMA FOR APPROACHES, TYPE B 743.000 TON
42 610-08446 PCCP FOR APPROACHES, 6 IN. 272.000 SYS
43 611-06497 MAILBOX ASSEMBLY, SINGLE 12.000 EACH
44 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 4.000 EACH
45 615-06490 RIGHT-OF-WAY MARKER 24.000 EACH
46 615-06505 MONUMENT, B 6.000 EACH
47 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
48 616-02320 GEOTEXTILES 208.000 SYS
49 616-06405 RIPRAP, REVETMENT 67.000 TON
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CALL ORDER : 220 CONTRACT ID : R -34806-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
51 621-06545 FERTILIZER 1.000 TON
52  621-06554 SEED MIXTURE U 517.000 LBS
53  621-06557 SEED MIXTURE T 692.000 LBS
54 621-06565 MULCHING MATERIAL 6.000 TON
55 621-06567 WATER 90.000 KGAL
56 621-06575 SODDING, NURSERY 5,710.000 SYS
57  628-09401 FIELD OFFICE, A 14.000 MOS
58 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 77.000 LFT
59 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 1,984.000 LFT
60 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 2,232.000 LET
61 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 1,046.000 LFT
62 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 1,313.000 LFT
63 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 107.000 LFT
64 715-06050 CAP 1.000 EACH
65 715-06050 CAP 1.000 EACH
66 715-46000 PIPE END SECTION, DIAMETER 12 IN. 7.000 EACH
67 715-46005 PIPE END SECTION, DIAMETER 15 IN. 1.000 EACH
68 715-46010 PIPE END SECTION, DIAMETER 18 IN. 1.000 EACH
69 715-46020 PIPE END SECTION, DIAMETER 24 IN. 1.000 EACH
70 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
71 720-45030 INLET, E7 7.000 EACH
72 720-45035 INLET, F7 1.000 EACH
73 720-45275 PIPE CATCH BASIN, 24 IN. 8.000 EACH
74  720-45410 MANHOLE, C4 15.000 EACH
75 720-98174 INLET, B15 12.000 EACH
76  720-98555 INLET, C15 10.000 EACH
77 721-43010 AUTOMATIC DRAINAGE GATE, 18 IN. 1.000 EACH
78 801-02595 CONTROLLER RESET TIMING 2.000 EACH
79 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
80 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 8,590.000 LFT
81 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,838.000 LFT
82 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 40.000 LFT
83 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
84 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
85 801-06775 MAINTAINING TRAFFIC LUMP LUMP
86 801-07119 BARRICADE, III-B 96.000 LFT
87 801-94295 SIGNAL HEAD RELOCATE 4.000 EACH
88 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 224.000 LFT
89 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 111.000 SFT
90 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 11.000 SET
91 805-01579 MISCELLANEOUS EQUIPMENT FOR TRAFFIC SIGNALS LUMP LUMP
92 805-01842 HANDHOLE SIGNAL TYPE 1 3.000 EACH
93 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 506.000 LFT
94 805-09540 LOOP DETECTOR RACK 1.000 EACH
95 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 1,572.000 LET
96 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 20.000 LFT
97 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 1,210.000 LFT

98 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
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CALL ORDER  : 220 CONTRACT ID : R -34806-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 805-78790 LOOP DETECTOR DELAY AMPLIFIER, 4 CHANNEL 1.000 EACH
100 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 522.000 LET
101 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 1.000 EACH
102 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 20.000 EACH
103 808-04096 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, LANE 4.000 EACH
104 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 147.000 LET
105 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 11,284.000 LET
106 808-06716 LINE, REMOVE 3,000.000 LET
107 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
108 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 274.000 LET
109 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 6,795.000 LET
110 808-75274 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 1,995.000 LET
111 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 274.000 LET
112 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 110.000 LET
113 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 18.000 EACH
114 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 13.000 EACH

115 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 119.000 EACH
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CALL ORDER : 250 CONTRACT ID : R -34938-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 78.000 SYS
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 912.000 cys
14 205-06937 TEMPORARY SILT FENCE 797.000 LFT
15 207-09935 SUBGRADE TREATMENT, TYPE IC 737.000 SYS
16 211-02050 B BORROW 355.000 cyYs
17 211-09265 STRUCTURE BACKFILL, TYPE 2 67.000 CYS
18 211-09268 STRUCTURE BACKFILL, TYPE 5 97.000 CYS
19 301-07448 COMPACTED AGGREGATE NO. 53 BASE 58.000 TON
20 303-01180 COMPACTED AGGREGATE NO. 53 247.000 TON
21 306-08042 MILLING, SCARIFICATION 142.000 SYS
22 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 61.000 TON
23 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 82.000 TON
24 401-07407 QC/OA-HMA, 2, 64, BASE, 25.0 mm 391.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 807.000 LFT
26 401-10259 JOINT ADHESIVE, INTERMEDIATE 754.000 LFT
27 401-11785 LIQUID ASPHALT SEALANT 807.000 LFT
28 406-05520 ASPHALT FOR TACK COAT 1.000 TON
29 601-05071 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 7 1.000 EACH
30 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
31 601-94689 GUARDRAIL, END TREATMENT, OS 3.000 EACH
32 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 297.000 LFT
33 616-02320 GEOTEXTILES 112.000 SYS
34 616-05688 RIPRAP, CLASS 1 67.000 TON
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
36 621-06570 TOPSOIL 667.000 cys
37 621-06626 MULCHED SEEDING D 1,497.000 SYS
38 628-09409 MOBILE INTERNET SERVICE 3.000 MOS
39 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
40 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
41 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
42 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 3.000 MOS
43 714-11807 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 60.000 LFT
44 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
45 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
46 801-06625 DETOUR ROUTE MARKER ASSEMBLY 23.000 EACH
47 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
48 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 250 CONTRACT ID : R -34938-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 801-07118 BARRICADE, III-A 96.000 LFT
51 801-07119 BARRICADE, III-B 312.000 LET
52 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 719.000 LET
53 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 176.000 LET
54 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2.000 EACH

55 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2.000 EACH
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CALL ORDER : 260 CONTRACT ID : R -36014-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02000 EXCAVATION, COMMON 4,665.000 cys
12 205-06933 TEMPORARY INLET PROTECTION 31.000 EACH
13 205-06937 TEMPORARY SILT FENCE 426.000 LFT
14 207-08204 SUBGRADE TREATMENT, TYPE IT 144.000 SYS
15 207-09934 SUBGRADE TREATMENT, TYPE IB 14,144.500 SYS
16 211-09265 STRUCTURE BACKFILL, TYPE 2 1,755.000 CYS
17 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,653.000 TON
18 303-07449 COMPACTED AGGREGATE NO. 73 184.000 TON
19 306-08043 MILLING, TRANSITION 609.000 SYs
20 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 666.000 TON
21 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,109.000 TON
22 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 1,331.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 5,919.000 LFT
24 401-10259 JOINT ADHESIVE, INTERMEDIATE 5,919.000 LFT
25 401-11785 LIQUID ASPHALT SEALANT 5,919.000 LFT
26 406-05520 ASPHALT FOR TACK COAT 5.750 TON
27 604-01268 HAND RAIL ALUMINUM 30.000 LFT
28 604-06070 SIDEWALK, CONCRETE 1,977.000 SYS
29  604-07900 CURB RAMP, CONCRETE, F 18.000 SYS
30 604-07900 CURB RAMP, CONCRETE, F 30.000 SYs
31 604-07902 CURB RAMP, CONCRETE, H 64.000 SYs
32 604-07902 CURB RAMP, CONCRETE, H 69.000 SYS
33 604-44251 STEPS, CONCRETE 3.500 cys
34 605-06120 CURB, CONCRETE 2,968.000 LET
35 605-06125 CURB, CONCRETE, MODIFIED 1,770.000 LFT
36 610-07487 HMA FOR APPROACHES, TYPE B 838.000 TON
37 610-08446 PCCP FOR APPROACHES, 6 IN. 132.000 SYS
38 611-06497 MAILBOX ASSEMBLY, SINGLE 7.000 EACH
39 615-06505 MONUMENT, B 6.000 EACH
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
41 621-06557 SEED MIXTURE T 52.000 LBS
42 621-06567 WATER 4.000 KGAL
43 621-06570 TOPSOIL 459.000 cys
44 621-06575 SODDING, NURSERY 1,103.000 SYS
45 621-98038 MULCH HARDWOOD SHREDDED BARK 70.000 CYS
46 622-05635 PLANT, CONIFEROUS EVERGREEN, PROSTRATE BROAD SPREADING 161.000 EACH
47 622-05640 PLANT, DECIDUOUS SHRUB, 24 TO 36 IN. 76.000 EACH
48 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 IN. TO 2.5 IN. 17.000 EACH
49 622-05654 PLANT, PERENNIAL 204.000 EACH
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CALL ORDER : 260 CONTRACT ID : R -36014-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 622-05654 PLANT, PERENNIAL 88.000 EACH
51 628-09402 FIELD OFFICE, B 15.000 MOS
52 703-06028 REINFORCING BARS 153.000 LBS
53 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 3,555.000 LET
54 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 52.000 LFT
55 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 824.000 LFT
56 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 312.000 LFT
57 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 620.000 LET
58 715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 463.000 LEFT
59 718-52610 AGGREGATE FOR UNDERDRAINS 338.000 CYs
60 718-99153 GEOTEXTILES FOR UNDERDRAIN. 2,841.000 SYS
61 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
62 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
63 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
64 720-45045 INLET, J10 24.000 EACH
65 720-45055 INLET, M10 11.000 EACH
66 720-45410 MANHOLE, C4 4.000 EACH
67 720-95422 MANHOLE, J4 7.000 EACH
68 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
69 801-04308 ROAD CLOSURE SIGN ASSEMBLY 11.000 EACH
70 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,018.000 LET
71 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
72 801-06640 CONSTRUCTION SIGN, A 31.000 EACH
73 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
74 801-06710 FLASHING ARROW SIGN 30.000 DAY
75 801-06775 MAINTAINING TRAFFIC LUMP LUMP
76 801-07117 TEMPORARY WORKSITE FLASHING LIGHT SIGN ASSEMBLY 33.000 EACH
77 801-07119 BARRICADE, III-B 183.000 LET
78 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 268.000 LET
79 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 100.000 SET
80 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS 43.000 SFT
81 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 612.000 LET
82 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 946.000 LET
83 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
84 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 313.000 LFT
85 807-02191 HANDHOLE LIGHTING 2.000 EACH
86 807-04653 LIGHTING FOUNDATION 26.000 EACH
87 807-04654 LIGHT POLE 26.000 EACH
88 807-04866 LUMINAIRE 26.000 EACH
89 807-07580 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 3,282.000 LEFT
90 807-86810 SERVICE POINT, II 1.000 EACH
91 807-86910 CONNECTOR KIT, UNFUSED 26.000 EACH
92 807-86915 CONNECTOR KIT, FUSED 26.000 EACH
93 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 24.000 EACH
94 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 25.000 EACH
95 807-86930 INSULATION LINK, NON-WATERPROOFED 6.000 EACH
96 807-86935 INSULATION LINK, WATERPROOFED 54.000 EACH
97 807-97237 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C 612.000 LEFT

98 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 18.000 EACH
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CALL ORDER : 260 CONTRACT ID : R -36014-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 30.000 SYS
100 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,961.000 LET
101 808-06716 LINE, REMOVE 302.000 LET
102 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 1,468.000 LEFT
103 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,737.000 LET
104 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 263.000 LET
105 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 1,312.000 LET
106 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 9.000 EACH

107 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 6.000 EACH
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CALL ORDER : 270 CONTRACT ID : R -36487-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
10 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
11 203-02000 EXCAVATION, COMMON 528.000 CYS
12 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
13 205-06937 TEMPORARY SILT FENCE 4,200.000 LEFT
14 207-08266 SUBGRADE TREATMENT, TYPE III 2,764.000 SYS
15 211-09266 STRUCTURE BACKFILL, TYPE 3 48.000 CYs
16 301-07448 COMPACTED AGGREGATE NO. 53 BASE 622.000 TON
17 303-01180 COMPACTED AGGREGATE NO. 53 3.000 TON
18 306-08041 MILLING, PCCP 7.000 SYS
19 406-05521 ASPHALT FOR TACK COAT 51.000 SYS
20 502-11543 PCCP, 4 IN. 2,593.000 SYS
21 604-05528 HMA FOR SIDEWALK 10.000 TON
22 604-11738 DETECTABLE WARNING ELEMENT 30.000 LEFT
23 610-09108 PCCP FOR APPROACHES, 9 IN. 120.000 SYS
24 616-02320 GEOTEXTILES 2.000 SYS
25 616-06406 RIPRAP, REVETMENT 2.000 SYS
26 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
27 621-06545 FERTILIZER 0.300 TON
28 621-06559 MULCHED SEEDING R 2,724.000 SYS
29 621-06565 MULCHING MATERIAL 1.200 TON
30 621-06570 TOPSOIL 7.000 CYSs
31 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 5.000 EACH
32 628-09402 FIELD OFFICE, B 8.000 MOS
33 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
34 702-51015 CONCRETE, B, FOOTINGS 8.900 CYSs
35 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
36 712-05097 METAL PARTS 188.000 LBS
37 712-06386 PLANK FLOORS, SINGLE PLY 590.000 SET
38 712-11615 ROOF CORRUGATED METAL 65.000 SFT
39 712-11617 RESTORE LUMP LUMP
40 712-95676 LUMBER AND TIMBER, TREATED 4.400 MFBM
41 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 204.000 LET
42  732-11770 AGGREGATE FOR DRAINAGE FILL 20.000 CYs
43 732-11810 MODULAR BLOCK WALL 525.000 SET
44 732-11811 MODULAR BLOCK WALL ERECTION 525.000 SET
45 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 500.000 LEFT
46 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
47 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
48 801-06710 FLASHING ARROW SIGN 1.000 DAY
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 22

CALL ORDER : 270 CONTRACT ID : R -36487-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 801-07119 BARRICADE, III-B 24.000 LET
51 802-03896 BOLLARD 3.000 EACH
52 802-04250 SIGN, TRAIL INFORMATION 3.000 EACH
53 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 58.000 LET
54 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 22.000 SFT
55 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 36.000 SFT
56 805-02079 CONTROLLER CABINET FOUNDATION, A 1.000 EACH
57 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN. 2.000 EACH
58 805-02445 CONTROLLER AND CABINET, P1 1.000 EACH
59 805-08464 RADIO INTERCONNECT 2.000 EACH
60 805-11377 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 35 FT. 1.000 EACH
61 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT FOUNDATION, A 2.000 EACH
62 805-11496 PEDESTRIAN HYBRID BEACON 4.000 EACH
63 805-11570 RADIO ANTENNA 2.000 EACH
64 805-11744 HANDHOLE SIGNAL TYPE 2 2.000 EACH
65 805-11817 PEDESTRIAN PUSH BUTTON, APS 2.000 EACH
66 805-11836 SIGNAL CANTILEVER STRUCTURE, SINGLE ARM 35 FT, COMBINATION 1.000 EACH
67 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 30.000 LET
68 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 204.000 LET
69 805-78490 SIGNAL CABLE, CONTROL, COPPER, 7C/14 GA 163.000 LET
70 807-04779 CONCRETE FOUNDATION WITH GROUNDING 2.000 EACH
71 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 225.000 LET
72 808-06716 LINE, REMOVE 400.000 LET
73  808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN. 420.000 LET
74 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 60.000 LET

75 808-10099 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 80.000 LFT
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CALL ORDER : 290 CONTRACT ID : R -37499-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTES TO SCHOOLS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-02260 TREE 30 IN., REMOVE 16.000 EACH
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-52710 SIDEWALK CONCRETE, REMOVE 9,949.000 SYS
11 203-02000 EXCAVATION, COMMON 100.000 CYS
12 203-02070 BORROW 100.000 CYS
13 205-06933 TEMPORARY INLET PROTECTION 149.000 EACH
14 301-07448 COMPACTED AGGREGATE NO. 53 BASE 2,781.000 TON
15 502-03289 QUALITY ASSURANCE ADJUSTMENT 1.000 DOL
16 604-06070 SIDEWALK, CONCRETE 9,949.000 SYS
17 604-07897 CURB RAMP, CONCRETE, C 600.000 SYS
18 604-07899 CURB RAMP, CONCRETE, E 15.000 SYS
19 604-07900 CURB RAMP, CONCRETE, F 9.000 SYS
20 604-07901 CURB RAMP, CONCRETE, G 24.000 SYS
21 604-07902 CURB RAMP, CONCRETE, H 38.000 SYS
22 605-06120 CURB, CONCRETE 2,208.000 LEFT
23 610-07713 PCCP FOR APPROACHES, 8 IN. 673.000 SYS
24 610-0844¢6 PCCP FOR APPROACHES, 6 IN. 1,891.000 SYS
25 621-06570 TOPSOIL 50.000 CYsS
26 621-06575 SODDING, NURSERY 7,456.000 SYS
27 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 16.000 EACH
28 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
29 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
30 801-06645 CONSTRUCTION SIGN, B 24.000 EACH
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP
32 801-07119 BARRICADE, III-B 60.000 LEFT
33 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 48.000 SET
34 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 6.000 EACH
35 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 90.000 LET
36 808-75100 TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN. 1,006.000 LET
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CALL ORDER : 350 CONTRACT ID RS-30902-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-04299 FORCE ACCOUNT WORK 1.000 DOL
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 2,694.000 SYS
13 202-96133 PIPE, REMOVE 630.000 LFT
14 203-02000 EXCAVATION, COMMON 1,829.000 CYS
15 205-03371 SEDIMENT, REMOVE 5.000 CYS
16 205-06937 TEMPORARY SILT FENCE 2,380.000 LFT
17 207-09935 SUBGRADE TREATMENT, TYPE IC 6,933.000 SYS
18 301-07448 COMPACTED AGGREGATE NO. 53 BASE 4,690.000 TON
19 302-07455 DENSE GRADED SUBBASE 441.000 CYS
20 303-07449 COMPACTED AGGREGATE NO. 73 2,500.000 TON
21 304-07490 HMA PATCHING, TYPE B 5,167.000 TON
22 304-07783 HMA PATCHING, TYPE D 551.000 TON
23 306-08033 MILLING, ASPHALT, 1 IN. 215,100.000 SYs
24 306-08034 MILLING, ASPHALT, 1 1/2 IN. 53,577.000 SYS
25 306-08043 MILLING, TRANSITION 1,335.000 SYS
26 306-08432 MILLING, APPROACH 16,696.000 SYS
27 401-06264 PROFILOGRAPH, HMA LUMP LUMP
28  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 8,099.000 TON
29  401-07335 QC/OA-HMA, 4, 76, SURFACE, 9.5 mm 14,556.000 TON
30 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 642.000 TON
31 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 mm 1,540.000 TON
32 401-10258 JOINT ADHESIVE, SURFACE 180, 852.000 LET
33 401-10259 JOINT ADHESIVE, INTERMEDIATE 3,197.000 LFT
34 401-11785 LIQUID ASPHALT SEALANT 228,240.000 LFT
35 406-05520 ASPHALT FOR TACK COAT 72.000 TON
36 503-03489 RETROFITTED TIE BARS 297.000 EACH
37 503-05240 D-1 CONTRACTION JOINT 178.000 LET
38 506-06333 PCCP PATCHING, FULL DEPTH 2,268.000 SYS
39 506-06334 PCCP PATCHING, PARTIAL DEPTH 1,493.000 SYS
40 507-07482 CRACKS IN PCCP, ROUT AND SEAL 45.000 LFT
41 507-08272 JOINTS IN PCCP, SAW AND SEAL 3,708.000 LFT
42 606-07484 MILLED HMA CORRUGATIONS 129,061.000 LET
43 610-07488 HMA FOR APPROACHES, TYPE C 1,377.000 TON
44 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 5.000 EACH
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
46 621-06559 MULCHED SEEDING R 2,134.000 SYS
47 628-09402 FIELD OFFICE, B 9.000 MOS
48 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
49 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
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CALL ORDER : 350 CONTRACT ID : RS-30902-A

SECTION NO. 0001 ASPHALT RESURFACE

50 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
51 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
52 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 18.000 MOS
53 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
54 628-11977 COMPUTER SYSTEM 1.000 EACH
55 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 630.000 LET
56 718-06531 OUTLET PROTECTOR, 3 21.000 EACH
57 718-09979 UNDERDRAIN OUTLET CLEANING 13.000 EACH
58 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
59 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
60 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
61 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 19,893.000 LET
62 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 35,733.000 LET
63 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 403.000 LET
64 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 403.000 LET
65 801-06640 CONSTRUCTION SIGN, A 37.000 EACH
66 801-06710 FLASHING ARROW SIGN 200.000 DAY
67 801-06775 MAINTAINING TRAFFIC LUMP LUMP
68 801-07119 BARRICADE, III-B 96.000 LET
69 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 8.000 SYS
70 808-06716 LINE, REMOVE 8,823.000 LET
71 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
72 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 12,932.000 LET
73 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 83,591.000 LET
74 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 77,596.000 LET
75 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN. 3,250.000 LET
76 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 403.000 LET
77 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY 1.000 EACH
78 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 5.000 EACH
79 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 891.000 EACH
80 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 903.000 EACH

81 808-97323 LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN. 432.000 LFT
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CALL ORDER : 360 CONTRACT ID RS-34138-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02000 EXCAVATION, COMMON 47.000 CYs
12 205-06937 TEMPORARY SILT FENCE 400.000 LEFT
13 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 200.000 LEFT
14 211-09265 STRUCTURE BACKFILL, TYPE 2 369.000 CYs
15 303-01180 COMPACTED AGGREGATE NO. 53 140.000 TON
16 304-07491 HMA PATCHING, TYPE C 10.000 TON
17 306-08043 MILLING, TRANSITION 100.000 SYS
18 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 600.000 TON
19 401-10258 JOINT ADHESIVE, SURFACE 3,000.000 LEFT
20 401-11785 LIQUID ASPHALT SEALANT 3,000.000 LET
21 406-05520 ASPHALT FOR TACK COAT 2.000 TON
22 616-02320 GEOTEXTILES 105.000 SYS
23 616-06405 RIPRAP, REVETMENT 70.000 TON
24 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
25 621-06559 MULCHED SEEDING R 475.000 SYS
26 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
27 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
28 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
29 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 6.000 MOS
30 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 40.000 LFT
31 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 165.000 LFT
32 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 40.000 LET
33 715-05129 PIPE, TYPE 1, CIRCULAR, 54 IN. 165.000 LET
34 715-06492 CONCRETE ANCHOR, 54 IN. 6.000 EACH
35 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 26.000 TON
36 715-46020 PIPE END SECTION, DIAMETER 24 IN. 6.000 EACH
37 715-46030 PIPE END SECTION, DIAMETER 30 IN. 2.000 EACH
38 715-46040 PIPE END SECTION, DIAMETER 36 IN. 2.000 EACH
39 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
40 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
41 801-06625 DETOUR ROUTE MARKER ASSEMBLY 11.000 EACH
42 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 801-07118 BARRICADE, III-A 144.000 LEFT
45 801-07119 BARRICADE, III-B 48.000 LEFT
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CALL ORDER : 370 CONTRACT ID : RS-34328-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 76.000 SYS
11 207-08264 SUBGRADE TREATMENT, TYPE IT 3,726.000 SYS
12 301-07448 COMPACTED AGGREGATE NO. 53 BASE 26.000 TON
13 303-01180 COMPACTED AGGREGATE NO. 53 4,372.000 TON
14 304-07491 HMA PATCHING, TYPE C 444,000 TON
15 304-07491 HMA PATCHING, TYPE C 2,498.000 TON
16 306-08033 MILLING, ASPHALT, 1 IN. 145,318.000 SYS
17 306-08043 MILLING, TRANSITION 293.000 SYS
18 306-08432 MILLING, APPROACH 13,497.000 SYS
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 12,014.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 64,795.000 LFT
22 401-11785 LIQUID ASPHALT SEALANT 64,795.000 LFT
23 406-05520 ASPHALT FOR TACK COAT 44,000 TON
24  604-06070 SIDEWALK, CONCRETE 50.000 SYS
25 604-07894 CURB RAMP, CONCRETE, A 98.000 SYS
26 604-07901 CURB RAMP, CONCRETE, G 45.000 SYs
27 606-07484 MILLED HMA CORRUGATIONS 56,702.000 LFT
28 610-07488 HMA FOR APPROACHES, TYPE C 2,182.000 TON
29 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 88.000 EACH
30 615-06520 MONUMENT, RE-ESTABLISH 1.000 EACH
31 628-09402 FIELD OFFICE, B 7.000 MOS
32 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
33 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
34 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
35 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 21.000 MOS
36 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
37 628-11977 COMPUTER SYSTEM 1.000 EACH
38 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
39 720-44000 CASTING, ADJUST TO GRADE 18.000 EACH
40 720-45615 STRUCTURE, INLET, RECONSTRUCTED 8.000 LFT
41 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 15.000 EACH
42 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 2.000 EACH
43 801-01506 TEMPORARY PAVEMENT MESSAGE MARKING, (RXR) 1.000 EACH
44 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
45 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 6,118.000 LFT
46 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 6,118.000 LFT
47 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 2.000 EACH
48 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR) 1.000 EACH
49 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 127.000 LFT
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CALL ORDER : 370 CONTRACT ID : RS-34328-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 127.000 LFT
51 801-06640 CONSTRUCTION SIGN, A 70.000 EACH
52 801-06645 CONSTRUCTION SIGN, B 42.000 EACH
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 801-07118 BARRICADE, III-A 224.000 LFT
55 801-92448 CONSTRUCTION SIGNS MOBILE 1,170.000 DAY
56 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R 1.000 EACH
57 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 8,120.000 LET
58 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 115,754.000 LEFT
59 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 70,912.000 LEFT
60 808-08258 TRANSVERSE MARKING 972.000 LEFT
61 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
62 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN. 160.000 LFT
63 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 160.000 LEFT
64 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 127.000 LEFT
65 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 218.000 LET
66 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH

67 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,325.000 EACH
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CALL ORDER : 380 CONTRACT ID : RS-34387-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02278 CURB, CONCRETE, REMOVE 21.000 LEFT
11 202-02279 CURB AND GUTTER, REMOVE 82.000 LEFT
12 202-02772 CASTING, REMOVE 1.000 EACH
13 202-52710 SIDEWALK CONCRETE, REMOVE 56.000 SYS
14 203-08607 LINEAR GRADING 26,362.000 LEFT
15 207-09935 SUBGRADE TREATMENT, TYPE IC 4,054.000 SYS
16 214-11796 GEOGRID, TYPE IB 450.000 SYS
17 304-07490 HMA PATCHING, TYPE B 2,486.000 TON
18 306-08033 MILLING, ASPHALT, 1 IN. 76,029.000 SYS
19 306-08034 MILLING, ASPHALT, 1 1/2 IN. 3,698.000 SYS
20 306-08043 MILLING, TRANSITION 447.000 SYS
21 306-08432 MILLING, APPROACH 2,971.000 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 6,615.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 28,904.000 LET
25 401-11785 LIQUID ASPHALT SEALANT 28,904.000 LET
26 406-05520 ASPHALT FOR TACK COAT 20.000 TON
27 604-06070 SIDEWALK, CONCRETE 25.000 SYS
28 604-07899 CURB RAMP, CONCRETE, E 18.000 SYS
29 604-07902 CURB RAMP, CONCRETE, H 12.000 SYS
30 604-11738 DETECTABLE WARNING ELEMENT 20.000 LEFT
31 605-06120 CURB, CONCRETE 27.000 LFT
32 605-06140 CURB AND GUTTER, CONCRETE 82.000 LET
33 606-07484 MILLED HMA CORRUGATIONS 25,249.000 LET
34 610-07487 HMA FOR APPROACHES, TYPE B 246.000 TON
35 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 1.000 EACH
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
37 621-06570 TOPSOIL 1.000 CYsS
38 621-06575 SODDING, NURSERY 24.000 SYS
39 628-09401 FIELD OFFICE, A 10.000 MOS
40 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
41 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
42  628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 20.000 MOS
43 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
44  628-11977 COMPUTER SYSTEM 1.000 EACH
45 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
46 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
47 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
48 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 2,792.000 LEFT
49 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 2,792.000 LEFT
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CALL ORDER : 380 CONTRACT ID : RS-34387-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 24.000 LET
51 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 24.000 LET
52 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
53 801-06645 CONSTRUCTION SIGN, B 24.000 EACH
54 801-06775 MAINTAINING TRAFFIC LUMP LUMP
55 801-07118 BARRICADE, III-A 72.000 LET
56 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 8.000 LET
57 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
58 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 3,505.000 LET
59 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 53,079.000 LET
60 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 35,206.000 LET
61 808-06716 LINE, REMOVE 240.000 LEFT
62 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
63 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 24.000 LET

64 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 614.000 EACH
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CALL ORDER : 390 CONTRACT ID : RS-34405-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-02240 PAVEMENT REMOVAL 1,069.000 SYS
16 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
17 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
18 202-90277 DETECTOR HOUSING, REMOVE 20.000 EACH
19 202-91385 INLET, REMOVE 1.000 EACH
20 202-96133 PIPE, REMOVE 950.000 LEFT
21 203-02000 EXCAVATION, COMMON 12,431.000 CYS
22 203-02070 BORROW 6,810.000 CYs
23 203-04523 DEWATERING LUMP LUMP
24 203-51223 EXCAVATION, WATERWAY 6,118.000 CYS
25 204-02290 SETTLEMENT PLATE 2.000 EACH
26 205-03371 SEDIMENT, REMOVE 266.000 CYs
27 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 26.000 TON
28 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
29 205-06934 TEMPORARY MULCH 9.700 TON
30 205-06936 TEMPORARY SEDIMENT TRAP 321.000 TON
31 205-06937 TEMPORARY SILT FENCE 7,847.000 LFT
32 205-08594 FILTER SOCK 3,020.000 LET
33 205-09543 NO. 2 STONE 910.000 TON
34 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 375.000 LFT
35 205-11585 TEMPORARY FILTER BERM 830.000 LFT
36 205-11586 TEMPORARY FILTER STONE 42.000 TON
37 205-11587 TEMPORARY GEOTEXTILE 1,605.000 SYS
38 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 34,967.000 SYS
39 205-11591 TEMPORARY SEED MIXTURE 613.000 LBS
40 205-11626 PUMP AROUND 1.000 EACH
41 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 2,240.000 CYsS
42 206-51235 COFFERDAM LUMP LUMP
43 207-08264 SUBGRADE TREATMENT, TYPE II 384.000 SYS
44 207-09934 SUBGRADE TREATMENT, TYPE IB 16,256.000 SYS
45 207-09935 SUBGRADE TREATMENT, TYPE IC 2,046.000 SYS
46 211-06467 AGGREGATE FOR END BENT BACKFILL 100.000 CYs
47 211-09264 STRUCTURE BACKFILL, TYPE 1 61.000 CYs
48 211-09265 STRUCTURE BACKFILL, TYPE 2 941.000 CYs
49 211-09268 STRUCTURE BACKFILL, TYPE 5 651.000 CYs
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CALL ORDER : 390 CONTRACT ID : RS-34405-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
50 214-07202 GEOGRID, TYPE IA 177.000 SYs
51 301-07448 COMPACTED AGGREGATE NO. 53 BASE 758.000 TON
52 302-07455 DENSE GRADED SUBBASE 30.000 cyYs
53  303-01180 COMPACTED AGGREGATE NO. 53 1,165.000 TON
54 303-07449 COMPACTED AGGREGATE NO. 73 300.000 TON
55 304-07491 HMA PATCHING, TYPE C 924.000 TON
56 304-07494 WIDENING WITH HMA, TYPE C 110.000 TON
57 306-08034 MILLING, ASPHALT, 1 1/2 IN. 187.000 SYS
58 306-08036 MILLING, ASPHALT, 2 IN. 294,757.000 SYS
59 306-08042 MILLING, SCARIFICATION 716.000 SYS
60 306-08043 MILLING, TRANSITION 625.000 SYS
61 306-08432 MILLING, APPROACH 26,284.000 SYS
62 401-06264 PROFILOGRAPH, HMA LUMP LUMP
63 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 705.000 TON
64 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 725.000 TON
65 401-07347 QC/OA-HMA, 3, 70, SURFACE, 12.5 mm 32,037.000 TON
66 401-07393 QC/OA-HMA, 4, 64, INTERMEDIATE, 19.0 mm 1,120.000 TON
67 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 515.000 TON
68 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 1,333.000 TON
69 401-07408 QC/OA-HMA, 3, 64, BASE, 25.0 mm 1,148.000 TON
70 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 2,614.000 TON
71 401-10258 JOINT ADHESIVE, SURFACE 132,566.000 LFT
72 401-10259 JOINT ADHESIVE, INTERMEDIATE 7,121.000 LFT
73 401-11785 LIQUID ASPHALT SEALANT 132,566.000 LFT
74 406-05520 ASPHALT FOR TACK COAT 100.000 TON
75 408-12028 CRACKS IN ASPHALT PAVEMENT, FILL 5.000 TON
76 502-11564 PCCP, 7 IN. 370.000 SYS
77  503-05240 D-1 CONTRACTION JOINT 250.000 LET
78 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
79 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3 1.000 EACH
80 601-02241 GUARDRATIL, REMOVE 1,116.250 LFT
81 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
82 601-94689 GUARDRAIL, END TREATMENT, OS 7.000 EACH
83 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 1,143.750 LFT
84 602-06729 BARRIER, DELINEATOR 22.000 EACH
85 605-06120 CURB, CONCRETE 2,105.000 LET
86 605-06125 CURB, CONCRETE, MODIFIED 377.000 LFT
87 605-06140 CURB AND GUTTER, CONCRETE 2,409.000 LFT
88 605-06240 CENTER CURB, A CONCRETE 528.000 SYS
89 606-07484 MILLED HMA CORRUGATIONS 84,976.000 LFT
90 606-11064 MILLED PCCP CORRUGATIONS 433.000 LFT
91 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 153.500 SYS
92 610-07487 HMA FOR APPROACHES, TYPE B 97.000 TON
93 610-07488 HMA FOR APPROACHES, TYPE C 2,891.000 TON
94 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
95 615-06490 RIGHT-OF-WAY MARKER 50.000 EACH
96 615-06505 MONUMENT, B 13.000 EACH
97 615-06510 MONUMENT, C 2.000 EACH

98 616-02320 GEOTEXTILES 3,288.000 SYS
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CALL ORDER  : 390 CONTRACT ID : RS-34405-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
99 616-05688 RIPRAP, CLASS 1 1,785.000 TON
100 616-05689 RIPRAP, CLASS 2 196.000 TON
101 616-06405 RIPRAP, REVETMENT 1,204.000 TON
102 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 13.000 EACH
103 621-02770 EROSION CONTROL BLANKET 37,680.000 SYS
104 621-02770 EROSION CONTROL BLANKET 5,593.000 SYS
105 621-04258 SEED MIXTURE 89.800 1BS
106 621-06545 FERTILIZER 6.840 TON
107 621-06553 SEED MIXTURE R 1,420.000 LBS
108 621-06553 SEED MIXTURE R 62.400 1LBS
109 621-06557 SEED MIXTURE T 650.000 1BS
110 621-06565 MULCHING MATERIAL 20.200 TON
111 621-06567 WATER 177.000 kGAL
112 621-06574 SODDING 3,581.000 SYS
113 621-06575 SODDING, NURSERY 1,136.000 SYS
114 622-52436 SIGN, DO NOT MOW OR SPRAY 55.000 EACH
115 622-91786 SEEDLING 896.000 EACH
116 622-98200 SIGN, DO NOT DISTURB 55.000 EACH
117 628-09403 FIELD OFFICE, C 24.000 MOS
118 628-11730 CELLULAR TELEPHONE, TYPE B 3.000 EACH
119 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
120 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 76.000 MOS
121 628-11976 COMPUTER SYSTEM EQUIPMENT 3.000 EACH
122 628-11977 COMPUTER SYSTEM 2.000 EACH
123 701-09558 TEST PILE, INDICATOR, PRODUCTION 128.000 LET
124 701-09560 TEST PILE, INDICATOR, RESTRIKE 3.000 EACH
125 701-09683 PILE SHOE, HP 12 X 74 12.000 EACH
126 701-09739 PILE SHOE, HP 12 X 53 30.000 EACH
127 701-11645 CORED HOLE IN ROCK, 30 IN 44.000 LET
128 701-51195 PILE, STEEL H HP 12 X 53 765.000 LET
129 701-95780 PILE, STEEL H, HP 12 X 74 510.000 LET
130 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 3,864.000 LBS
131 702-92857 CONCRETE, C, SUBSTRUCTURE 102.600 CYs
132 703-06028 REINFORCING BARS 27,898.000 1BS
133  703-06029 REINFORCING BARS, EPOXY COATED 171,191.000 1LBS
134 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 36.000 EACH
135 704-51002 CONCRETE, C, SUPERSTRUCTURE 510.700 CYs
136 706-11600 RAILING, CONCRETE FC 73.500 CYs
137 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
138 707-09848 STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 66 IN. X 61 IN. 1,530.000 LET
139 709-51821 SURFACE SEAL LUMP LUMP
140 714-11102 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 159.000 LET
141 715-05136 PIPE, TYPE 1, CIRCULAR, 72 IN. 322.000 LET
142 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 284.000 LET
143 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 92.000 LET
144 715-05407 PIPE, END BENT DRAIN, 6 IN. 220.000 LET
145 715-07251 PIPE EXTENSION, DEFORMED, MIN. AREA 8.9 SFT 23.500 LET
146 715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM LUMP LUMP

147 715-10238 PIPE, ROADWAY DRAIN CASTING EXTENSION 12.000 EACH
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CALL ORDER : 390 CONTRACT ID : RS-34405-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
148 715-46010 PIPE END SECTION, DIAMETER 18 IN. 8.000 EACH
149 715-46020 PIPE END SECTION, DIAMETER 24 IN. 2.000 EACH
150 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 2.000 EACH
151 720-45130 INLET, E7 MODIFIED 1.000 EACH
152 720-90105 INLET, REPAIR 2.000 EACH
153 723-11203 STRUCTURE REINFORCED CONCRETE THREE-SIDED SECTIONS 46.000 LFT
154 723-12033 STRUCTURE, REINFORCED CONCRETE THREE-SIDED 64.000 LEFT
155 728-11672 DRILLED SHAFT EXPLORATORY CORE 252.000 LEFT
156 728-11673 DRILLED SHAFT PERMANENT CASING 148.000 LEFT
157 728-11733 DRILLED SHAFT 72 IN. DIAMETER 192.000 LEFT
158 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
159 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
160 801-06196 DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE ROUTES 24.000 EACH
161 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 13,488.000 LEFT
162 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 13,488.000 LEFT
163 801-06640 CONSTRUCTION SIGN, A 97.000 EACH
164 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
165 801-06775 MAINTAINING TRAFFIC LUMP LUMP
166 801-07118 BARRICADE, III-A 128.000 LEFT
167 801-07119 BARRICADE, III-B 128.000 LFT
168 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 142.000 LFT
169 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 172.000 LFT
170 802-05703 SIGN POST, SQUARE TYPE 3 REINFORCED ANCHOR BASE 19.000 LFT
171 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 24.000 LFT
172 802-05705 SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE 32.000 LFT
173 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 7.000 EACH
174 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
175 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 64.400 SET
176 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 183.500 SET
177 802-09842 SIGN, SHEET, WITH LEGEND, 0.125 IN. 21.000 SFT
178 802-91122 SIGN GROUND MOUNTED RESET 5.000 EACH
179 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
180 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 350.000 LFT
181 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 9,500.000 LFT
182 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 950.000 LEFT
183 805-78785 SIGNAL DETECTOR HOUSING 20.000 EACH
184 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 3,040.000 LFT
185 807-02191 HANDHOLE LIGHTING 6.000 EACH
186 807-02193 LIGHT STANDARD FOUNDATION 3 FT DIAMETER X 8 FT 12.000 EACH
187 807-07580 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 2,400.000 LET
188 807-11933 LIGHT POLE, 32 FT. E.M.H. 25 FT. MAST ARM, BREAKAWAY BASE 12.000 EACH
189 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 12.000 EACH
190 807-86810 SERVICE POINT, II 1.000 EACH
191 807-86889 CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C 1,260.000 LFT
192 807-86910 CONNECTOR KIT, UNFUSED 12.000 EACH
193 807-86915 CONNECTOR KIT, FUSED 12.000 EACH
194 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 24.000 EACH
195 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 12.000 EACH

196 807-86930 INSULATION LINK, NON-WATERPROOFED 24.000 EACH
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CALL ORDER  : 390 CONTRACT ID : RS-34405-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
197 807-86935 INSULATION LINK, WATERPROOFED 20.000 EACH
198 808-04723 LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 4 IN. 144.000 LFT
199 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 180,384.000 LET
200 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 300.000 LET
201 808-09083 LINE, THERMOPLASTIC, BROKEN, WHITE, 8 IN. 64.000 LET
202 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
203 808-09506 PAVEMENT MESSAGE MARKINGS THERMOPLASTIC 4.000 EACH
204 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 2,000.000 LET
205 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 1,050.000 LFT
206 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 50.000 LET
207 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 24 IN. 72.000 LET
208 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 19,312.000 LET
209 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 50,985.000 LET
210 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 200.000 LET
211 808-75274 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 185.000 LET
212 808-75290 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 323.000 LET
213 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 384.000 LET
214 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 26.000 EACH
215 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 8.000 EACH
216 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,553.000 EACH
217 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,590.000 EACH

218 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 2,150.000 LEFT
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CALL ORDER : 400 CONTRACT ID : RS-34894-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 207-09935 SUBGRADE TREATMENT, TYPE IC 211.000 SYS
10 304-07783 HMA PATCHING, TYPE D 1,647.000 TON
11 305-11423 PCC BASE PATCHING, 16 IN. 211.000 SYS
12 306-08034 MILLING, ASPHALT, 1 1/2 IN. 84,105.000 SYS
13 306-08036 MILLING, ASPHALT, 2 IN. 292,207.000 SYS
14 306-08043 MILLING, TRANSITION 8,000.000 SYS
15 306-08432 MILLING, APPROACH 2,075.000 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 6,939.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 209,447.000 LFT
19 401-11785 LIQUID ASPHALT SEALANT 209,447.000 LFT
20 402-07787 HMA WEDGE AND LEVEL, TYPE D 300.000 TON
21 406-05520 ASPHALT FOR TACK COAT 104.000 TON
22 408-12028 CRACKS IN ASPHALT PAVEMENT, FILL 10.000 TON
23 410-11846 QC/QA-HMA, 5, 76, SURFACE, 12.5 mm - SMA 35,397.000 TON
24 503-03489 RETROFITTED TIE BARS 30.000 EACH
25 503-05240 D-1 CONTRACTION JOINT 16.000 LET
26 606-07484 MILLED HMA CORRUGATIONS 135,297.000 LFT
27 610-07788 HMA FOR APPROACHES, TYPE D 228.000 TON
28 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
29 621-06559 MULCHED SEEDING R 5,000.000 SYS
30 621-06567 WATER 5.000 KGAL
31 628-09403 FIELD OFFICE, C 12.000 MOS
32 628-11730 CELLULAR TELEPHONE, TYPE B 3.000 EACH
33 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
34 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 36.000 MOS
35 628-11976 COMPUTER SYSTEM EQUIPMENT 3.000 EACH
36 628-11977 COMPUTER SYSTEM 3.000 EACH
37 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 200.000 LFT
38 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 3,500.000 LFT
39 718-06529 OUTLET PROTECTOR, 2 50.000 EACH
40 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 100,000.000 LFT
41 718-52610 AGGREGATE FOR UNDERDRAINS 500.000 CYS
42 720-01355 INLET, CLEAN EXISTING 100.000 EACH
43 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
44 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
45 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 18,838.000 LFT
46 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 18,838.000 LFT
47 801-06640 CONSTRUCTION SIGN, A 80.000 EACH
48 801-06710 FLASHING ARROW SIGN 580.000 DAY
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 400 CONTRACT ID : RS-34894-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-07117 TEMPORARY WORKSITE FLASHING LIGHT SIGN ASSEMBLY 16.000 EACH
51 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 4,000.000 LET
52 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 150.000 LET
53 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 11.000 EACH
54 805-09616 VWIM STATION, QUARTZ LUMP LUMP
55 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN. 25,147.000 LET
56 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 69,732.000 LET
57 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 9,288.000 LFT
58 808-06716 LINE, REMOVE 12,695.000 LET
59 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
60 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 14,845.000 LET
61 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 8,360.000 LET
62 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN. 2,360.000 LET
63 808-10038 TRANSVERSE MARKING, MULTI-COMPONENT, 885.000 LET
64 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 52.000 LET
65 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN. 3,596.000 LET
66 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 13.000 EACH
67 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 75,067.000 LET
68 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 3,483.000 LET
69 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 850.000 EACH

70 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 850.000 EACH
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CALL ORDER : 410 CONTRACT ID : RS-34897-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-90277 DETECTOR HOUSING, REMOVE 111.000 EACH
12 203-02000 EXCAVATION, COMMON 500.000 cYs
13 205-09543 NO. 2 STONE 300.000 TON
14 302-06464 SUBBASE FOR PCCP 300.000 cYs
15 303-01180 COMPACTED AGGREGATE NO. 53 300.000 TON
16 304-07783 HMA PATCHING, TYPE D 600.000 TON
17 306-08034 MILLING, ASPHALT, 1 1/2 IN. 365,297.000 SYS
18 306-08043 MILLING, TRANSITION 2,000.000 SYS
19 306-08432 MILLING, APPROACH 29,745.000 SYs
20 401-06264 PROFILOGRAPH, HMA LUMP LUMP
21 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 4,659.000 TON
22 401-07337 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm 25,479.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 250,420.000 LET
24 401-11785 LIQUID ASPHALT SEALANT 250,420.000 LFT
25 406-05520 ASPHALT FOR TACK COAT 109.000 TON
26 408-12028 CRACKS IN ASPHALT PAVEMENT, FILL 8.000 TON
27 503-03489 RETROFITTED TIE BARS 24.000 EACH
28 503-05240 D-1 CONTRACTION JOINT 96.000 LFT
29 506-06333 PCCP PATCHING, FULL DEPTH 100.000 SYS
30 610-07488 HMA FOR APPROACHES, TYPE C 2,454.000 TON
31 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 2.000 EACH
32 616-02320 GEOTEXTILES 100.000 SYS
33 628-09403 FIELD OFFICE, C 12.000 MOS
34 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
35 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
36 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
37 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 36.000 MOS
38 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
39 628-11977 COMPUTER SYSTEM 1.000 EACH
40 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
41 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
42 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 18,782.000 LET
43 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 18,782.000 LET
44 801-06640 CONSTRUCTION SIGN, A 94.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 44,125.000 LFT
47 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 4,413.000 LET
48 805-78785 SIGNAL DETECTOR HOUSING 111.000 EACH
49 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 14,120.000 LFT
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CALL ORDER : 410 CONTRACT ID : RS-34897-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 240.000 LFT
51 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 19,021.000 LFT
52 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 115,254.000 LET
53 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 864.000 LFT
54 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
55 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 77,040.000 LFT
56 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 395.000 LET
57 808-75290 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 96.000 LET
58 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 2,712.000 LEFT
59 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 278.000 EACH
60 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 120.000 EACH
61 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,194.000 EACH
62 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,194.000 EACH

63 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 370.000 LEFT
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CALL ORDER : 420 CONTRACT ID : RS-34901-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02278 CURB, CONCRETE, REMOVE 227.000 LET
12 202-52710 SIDEWALK CONCRETE, REMOVE 133.000 SYS
13 202-90277 DETECTOR HOUSING, REMOVE 7.000 EACH
14 203-02000 EXCAVATION, COMMON 150.000 CYs
15 205-09543 NO. 2 STONE 150.000 TON
16 303-01180 COMPACTED AGGREGATE NO. 53 150.000 TON
17 304-07491 HMA PATCHING, TYPE C 2,659.000 TON
18 306-08034 MILLING, ASPHALT, 1 1/2 IN. 113,206.000 SYs
19 306-08043 MILLING, TRANSITION 100.000 SYS
20 306-08432 MILLING, APPROACH 16,588.000 SYS
21 401-10258 JOINT ADHESIVE, SURFACE 86,283.000 LET
22 401-11785 LIQUID ASPHALT SEALANT 86,283.000 LET
23 406-05520 ASPHALT FOR TACK COAT 36.000 TON
24 408-12028 CRACKS IN ASPHALT PAVEMENT, FILL 4.000 TON
25 410-11935 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm - SMA 9,340.000 TON
26 604-06070 SIDEWALK, CONCRETE 133.000 SYS
27 604-07896 CURB RAMP, CONCRETE, B 35.000 SYS
28 604-07902 CURB RAMP, CONCRETE, H 13.300 SYS
29 605-01870 CURB, CONCRETE A 227.000 LET
30 610-07488 HMA FOR APPROACHES, TYPE C 1,369.000 TON
31 616-02320 GEOTEXTILES 300.000 SYS
32 621-06574 SODDING 5.000 SYS
33 628-09403 FIELD OFFICE, C 9.000 MOS
34 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
35 628-11977 COMPUTER SYSTEM 1.000 EACH
36  720-44000 CASTING, ADJUST TO GRADE 16.000 EACH
37 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
38 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 16,607.000 LET
39 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 16,607.000 LET
40 801-06640 CONSTRUCTION SIGN, A 46.000 EACH
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 3,500.000 LET
43 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 350.000 LET
44 805-78785 SIGNAL DETECTOR HOUSING 7.000 EACH
45 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 994.000 LET
46 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 1,020.000 LET
47 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 77,332.000 LET
48 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 72,618.000 LET
49 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
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CALL ORDER : 420 CONTRACT ID : RS-34901-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 59.000 LET

51 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 11.000 EACH
52 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 4.000 EACH
53 808-7599¢6 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,023.000 EACH

54 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,023.000 EACH
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CALL ORDER : 430 CONTRACT ID : RS-34925-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-90277 DETECTOR HOUSING, REMOVE 50.000 EACH
11 304-07491 HMA PATCHING, TYPE C 2,264.000 TON
12 306-08034 MILLING, ASPHALT, 1 1/2 IN. 91,178.000 SYS
13 306-08432 MILLING, APPROACH 14,716.000 SYS
14 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 7,523.000 TON
15 401-10258 JOINT ADHESIVE, SURFACE 55,331.000 LEFT
16 401-11785 LIQUID ASPHALT SEALANT 55,331.000 LEFT
17 406-05520 ASPHALT FOR TACK COAT 29.000 TON
18 604-06070 SIDEWALK, CONCRETE 150.000 SYS
19 604-07894 CURB RAMP, CONCRETE, A 140.000 SYS
20 604-07900 CURB RAMP, CONCRETE, F 44.000 SYS
21 604-07901 CURB RAMP, CONCRETE, G 5.000 SYS
22 604-07902 CURB RAMP, CONCRETE, H 95.000 SYS
23 604-07903 CURB RAMP, CONCRETE, K 250.000 SYS
24 610-07488 HMA FOR APPROACHES, TYPE C 1,215.000 TON
25 628-09402 FIELD OFFICE, B 4.000 MOS
26 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
27 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
28 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
29 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 8.000 MOS
30 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
31 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
32 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
33 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
34 720-44045 CASTING, 8, FURNISH AND ADJUST TO GRADE 10.000 EACH
35 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 10.000 LEFT
36 720-45615 STRUCTURE, INLET, RECONSTRUCTED 15.000 LET
37 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 5.000 EACH
38 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 59.000 EACH
39 801-01506 TEMPORARY PAVEMENT MESSAGE MARKING, (RXR) 1.000 EACH
40 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
41 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 8,995.000 LEFT
42 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 8,995.000 LEFT
43 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 59.000 EACH
44 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR) 1.000 EACH
45 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 1,211.000 LEFT
46 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 1,211.000 LEFT
47 801-06640 CONSTRUCTION SIGN, A 58.000 EACH
48 801-06645 CONSTRUCTION SIGN, B 102.000 EACH
49 801-06710 FLASHING ARROW SIGN 60.000 DAY
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CALL ORDER : 430 CONTRACT ID : RS-34925-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-06775 MAINTAINING TRAFFIC LUMP LUMP
51 801-07118 BARRICADE, III-A 544.000 LET
52 801-92448 CONSTRUCTION SIGNS MOBILE 180.000 DAY
53 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 24,967.000 LFT
54 805-78785 SIGNAL DETECTOR HOUSING 50.000 EACH
55 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 8,465.000 LET
56 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
57 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 6,040.000 LFT
58 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 5,857.000 LET
59 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 24,581.000 LET
60 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 3,510.000 LET
61 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 1,211.000 LET
62 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY 34.000 EACH
63 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R 1.000 EACH
64 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 2,364.000 LET
65 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN. 1,200.000 LET

66 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 59.000 EACH



SCHEDULE OF PAY ITEMS PAGE 44

CALL ORDER : 440 CONTRACT ID : RS-34926-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 201.000 SYS
11 202-90277 DETECTOR HOUSING, REMOVE 4.000 EACH
12 207-08264 SUBGRADE TREATMENT, TYPE II 54.000 SYS
13 301-07448 COMPACTED AGGREGATE NO. 53 BASE 20.000 TON
14 303-01180 COMPACTED AGGREGATE NO. 53 122.000 TON
15 304-07491 HMA PATCHING, TYPE C 200.000 TON
16 304-07491 HMA PATCHING, TYPE C 280.000 TON
17 306-08034 MILLING, ASPHALT, 1 1/2 IN. 26,499.000 SYS
18 306-08432 MILLING, APPROACH 3,738.000 SYS
19 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,188.000 TON
20 401-10258 JOINT ADHESIVE, SURFACE 14,825.000 LEFT
21 401-11785 LIQUID ASPHALT SEALANT 14,825.000 LET
22 406-05520 ASPHALT FOR TACK COAT 8.000 TON
23 604-06070 SIDEWALK, CONCRETE 50.000 SYS
24 604-07894 CURB RAMP, CONCRETE, A 119.000 SYS
25 604-07896 CURB RAMP, CONCRETE, B 33.000 SYS
26 604-07900 CURB RAMP, CONCRETE, F 51.000 SYS
27 604-07903 CURB RAMP, CONCRETE, K 36.000 SYS
28 610-07488 HMA FOR APPROACHES, TYPE C 325.000 TON
29 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 1.000 EACH
30 628-09402 FIELD OFFICE, B 6.000 MOS
31 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
32 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
33 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
34 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 12.000 MOS
35 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
36 628-11977 COMPUTER SYSTEM 1.000 EACH
37 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
38 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
39 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 10.000 LET
40 720-45615 STRUCTURE, INLET, RECONSTRUCTED 20.000 LEFT
41 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 6.000 EACH
42 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 1.000 EACH
43 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 3.000 EACH
44 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
45 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,249.000 LEFT
46 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,249.000 LEFT
47 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 3.000 EACH
48 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 171.000 LFT
49 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 171.000 LEFT
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CALL ORDER : 440 CONTRACT ID : RS-34926-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-06640 CONSTRUCTION SIGN, A 45.000 EACH
51 801-06645 CONSTRUCTION SIGN, B 35.000 EACH
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-07118 BARRICADE, III-A 184.000 LET
54 801-92448 CONSTRUCTION SIGNS MOBILE 720.000 DAY
55 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 2,250.000 LFT
56 805-78785 SIGNAL DETECTOR HOUSING 4.000 EACH
57 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 811.000 LET
58 808-06368 TRANSVERSE MARKING, REMOVE 30.000 LET
59 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
60 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 4,430.000 LET
61 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 10,374.000 LET
62 808-10042 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 60.000 LET
63 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 171.000 LET
64 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 2,775.000 LET
65 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN. 446.000 LET
66 808-10064 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 3.000 EACH
67 808-10068 TRANSVERSE MARKING, MULTI-COMPONENT 114.000 LET
68 808-10068 TRANSVERSE MARKING, MULTI-COMPONENT 1,484.000 LET
69 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 3.000 EACH
70 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 64.000 EACH

71 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 64.000 EACH
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CALL ORDER : 450 CONTRACT ID : RS-34927-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 121.000 SYS
11 202-90277 DETECTOR HOUSING, REMOVE 23.000 EACH
12 301-07448 COMPACTED AGGREGATE NO. 53 BASE 81.000 TON
13 303-07449 COMPACTED AGGREGATE NO. 73 121.000 TON
14 304-07491 HMA PATCHING, TYPE C 100.000 TON
15 304-07491 HMA PATCHING, TYPE C 789.000 TON
16 306-08034 MILLING, ASPHALT, 1 1/2 IN. 75,732.000 SYS
17 306-08432 MILLING, APPROACH 10,639.000 SYS
18 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 6,249.000 TON
19 401-10258 JOINT ADHESIVE, SURFACE 35,674.000 LEFT
20 401-11785 LIQUID ASPHALT SEALANT 35,674.000 LET
21 406-05520 ASPHALT FOR TACK COAT 23.000 TON
22 604-06070 SIDEWALK, CONCRETE 100.000 SYS
23 604-07894 CURB RAMP, CONCRETE, A 182.000 SYS
24 604-07897 CURB RAMP, CONCRETE, C 6.000 SYS
25 604-07900 CURB RAMP, CONCRETE, F 29.000 SYS
26 604-07901 CURB RAMP, CONCRETE, G 118.000 SYS
27 604-07903 CURB RAMP, CONCRETE, K 543.000 SYS
28 610-07488 HMA FOR APPROACHES, TYPE C 878.000 TON
29 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 2.000 EACH
30 628-09402 FIELD OFFICE, B 8.000 MOS
31 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
32 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
33 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
34 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
35 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 16.000 MOS
36 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
37 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 2.000 EACH
38 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 3.000 EACH
39 720-44000 CASTING, ADJUST TO GRADE 15.000 EACH
40 720-44000 CASTING, ADJUST TO GRADE 8.000 EACH
41 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 32.000 LFT
42 720-45615 STRUCTURE, INLET, RECONSTRUCTED 32.000 LFT
43 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 16.000 EACH
44 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 56.000 EACH
45 801-01506 TEMPORARY PAVEMENT MESSAGE MARKING, (RXR) 4.000 EACH
46 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
47 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 10,009.000 LEFT
48 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 10,009.000 LET
49 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 56.000 EACH
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CALL ORDER : 450 CONTRACT ID : RS-34927-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY) 4.000 EACH
51 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR) 4.000 EACH
52 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 905.000 LFT
53 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 905.000 LET
54 801-06640 CONSTRUCTION SIGN, A 83.000 EACH
55 801-06645 CONSTRUCTION SIGN, B 146.000 EACH
56 801-06775 MAINTAINING TRAFFIC LUMP LUMP
57 801-07118 BARRICADE, III-A 720.000 LET
58 801-92448 CONSTRUCTION SIGNS MOBILE 700.000 DAY
59 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 10,516.000 LET
60 805-78785 SIGNAL DETECTOR HOUSING 24.000 EACH
61 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 3,650.000 LET
62 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
63 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 750.000 LET
64 808-10032 LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 IN. 90.000 LET
65 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 16,349.000 LET
66 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 19,051.000 LET
67 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 1,800.000 LFT
68 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN. 868.000 LET
69 808-10042 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 252.000 LET
70 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 905.000 LET
71 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, ONLY 4.000 EACH
72 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R 4.000 EACH
73 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSWALK LINE, 4,519.000 LET
74 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN. 1,692.000 LET
75 808-10068 TRANSVERSE MARKING, MULTI-COMPONENT 976.000 LET
76 808-10072 TRANSVERSE MARKING, MULTI-COMPONENT, CROSSHATCH LINE, 104.000 LET
77 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 56.000 EACH
78 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 50.000 LET
79 808-11548 LINE, MULTI-COMPONENT, DOTTED, YELLOW, 4 IN. 216.000 LET
80 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 123.000 EACH

81 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 123.000 EACH
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CALL ORDER : 460 CONTRACT ID : RS-37031-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTION AND PARK ROAD MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 203-02000 EXCAVATION, COMMON 37.000 cys
10 301-07448 COMPACTED AGGREGATE NO. 53 BASE 44,000 TON
11  304-07490 HMA PATCHING, TYPE B 132.000 TON
12 306-08034 MILLING, ASPHALT, 1 1/2 IN. 2,333.000 SYS
13 306-08432 MILLING, APPROACH 18.000 SYS
14 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 195.000 TON
15 406-05520 ASPHALT FOR TACK COAT 1.000 TON
16 408-07478 CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL 16.000 TON
17 502-06327 PCCP, 10 IN. 133.000 SYS
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 110.000 LFT
20 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 26.000 LFT
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CALL ORDER  : 470 CONTRACT ID : RS-37032-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTION AND PARK ROAD MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-04791 PARKING BARRIER, REMOVE 60.000 EACH
10 304-07490 HMA PATCHING, TYPE B 18.000 TON
11 306-08042 MILLING, SCARIFICATION 10,631.000 SYS
12 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 878.000 TON
13 406-05520 ASPHALT FOR TACK COAT 3.000 TON
14 408-07478 CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL 1.000 TON
15 615-97768 PARKING BARRIER, RESET 60.000 EACH
16 801-06775 MAINTAINING TRAFFIC LUMP LUMP
17 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,800.000 LFT
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CALL ORDER : 480 CONTRACT ID : RS-37033-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INSTITUTION AND PARK ROAD MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 306-08034 MILLING, ASPHALT, 1 1/2 IN. 12,613.000 SYS
10 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,041.000 TON
11 406-05520 ASPHALT FOR TACK COAT 3.000 TON
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 490 CONTRACT ID : RS-37044-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 1,193.000 SYS
10 202-90277 DETECTOR HOUSING, REMOVE 2.000 EACH
11 301-07448 COMPACTED AGGREGATE NO. 53 BASE 398.000 TON
12 303-01180 COMPACTED AGGREGATE NO. 53 52.000 TON
13 304-07491 HMA PATCHING, TYPE C 657.000 TON
14 304-07491 HMA PATCHING, TYPE C 476.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN. 23,546.000 SYS
16 306-08432 MILLING, APPROACH 2,351.000 SYS
17 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 1,943.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 12,043.000 LFT
19 401-11785 LIQUID ASPHALT SEALANT 12,043.000 LFT
20 406-05520 ASPHALT FOR TACK COAT 9.000 TON
21 604-06070 SIDEWALK, CONCRETE 200.000 SYS
22 604-07894 CURB RAMP, CONCRETE, A 28.000 SYS
23 604-07897 CURB RAMP, CONCRETE, C 9.000 SYs
24 604-07900 CURB RAMP, CONCRETE, F 44.000 SYS
25 604-07901 CURB RAMP, CONCRETE, G 108.000 SYS
26 604-07902 CURB RAMP, CONCRETE, H 7.000 SYS
27 604-07903 CURB RAMP, CONCRETE, K 54.000 SYS
28 610-07488 HMA FOR APPROACHES, TYPE C 195.000 TON
29 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
30 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
31 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
32 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 8.000 MOS
33 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
34 628-11977 COMPUTER SYSTEM 1.000 EACH
35 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
36 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
37 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
38 720-44045 CASTING, 8, FURNISH AND ADJUST TO GRADE 3.000 EACH
39 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 8.000 LFT
40 720-45615 STRUCTURE, INLET, RECONSTRUCTED 8.000 LFT
41 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 1.000 EACH
42 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 2.000 EACH
43 801-01506 TEMPORARY PAVEMENT MESSAGE MARKING, (RXR) 2.000 EACH
44 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
45 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,007.000 LFT
46 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,007.000 LFT
47 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 2.000 EACH
48 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR) 2.000 EACH
49 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 30.000 LFT
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CALL ORDER : 490 CONTRACT ID : RS-37044-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 30.000 LFT
51 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
52 801-06645 CONSTRUCTION SIGN, B 66.000 EACH
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 801-07118 BARRICADE, III-A 352.000 LET
55 801-92448 CONSTRUCTION SIGNS MOBILE 540.000 DAY
56 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 1,055.000 LET
57 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
58 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 371.000 LET
59 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, R X R 2.000 EACH
60 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN. 316.000 LET
61 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 750.000 LET
62 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,837.000 LET
63 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 5,226.000 LET
64 808-08258 TRANSVERSE MARKING 560.000 LET
65 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 52.000 LET
66 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 30.000 LET
67 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 352.000 LET
68 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
69 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 19.000 EACH
70 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 19.000 EACH

71 808-97664 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 3.000 EACH
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CALL ORDER  : 530 CONTRACT ID : B -31691-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-01066 HYDRO DEMOLITION 1,236.000 SYS
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 306-08043 MILLING, TRANSITION 1,053.000 SYS
13  401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 87.000 TON
14 401-10258 JOINT ADHESIVE, SURFACE 760.000 LET
15 401-10259 JOINT ADHESIVE, INTERMEDIATE 760.000 LET
16 401-11785 LIQUID ASPHALT SEALANT 760.000 LET
17 406-05521 ASPHALT FOR TACK COAT 1,053.000 SYS
18 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
19 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN. SPACING 50.000 LET
20 601-02241 GUARDRAIL, REMOVE 410.000 LET
21 601-06037 GUARDRAIL, END TREATMENT, I 2.000 EACH
22 601-94689 GUARDRAIL, END TREATMENT, OS 2.000 EACH
23 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 312.500 LET
24 616-06405 RIPRAP, REVETMENT 72.000 TON
25 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
26 621-06559 MULCHED SEEDING R 500.000 SYS
27 621-06574 SODDING 45.000 SYS
28 628-09402 FIELD OFFICE, B 6.000 MOS
29 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
30 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
31 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
32 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
33 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 12.000 MOS
34 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
35 628-11977 COMPUTER SYSTEM 1.000 EACH
36 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 3,840.000 1BS
37 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,088.000 EACH
38 703-06029 REINFORCING BARS, EPOXY COATED 10,494.000 LBS
39 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
40 706-11404 RAILING, STEEL PF-1 627.000 LET
41 706-11602 RAILING, CONCRETE PF-1 40.700 CcYsS
42 709-51821 SURFACE SEAL LUMP LUMP
43  710-09158 PATCHING CONCRETE STRUCTURES 600.000 SFT
44  715-10238 PIPE, ROADWAY DRAIN CASTING EXTENSION 20.000 EACH
45 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 560.000 SFT
46 722-51842 BRIDGE DECK OVERLAY 1,236.000 SYS
47 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 11.000 CYs
48 722-60824 SURFACE MILLING 1,236.000 SYS
49 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 153.000 LET
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CALL ORDER : 530 CONTRACT ID : B -31691-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
51 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17.000 EACH
52 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
53 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
54 801-06775 MAINTAINING TRAFFIC LUMP LUMP
55 801-07118 BARRICADE, III-A 96.000 LET
56 801-07119 BARRICADE, III-B 48.000 LFT
57 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 120.000 LET

58 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 900.000 LEFT
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CALL ORDER : 540 CONTRACT ID : B -32008-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01066 HYDRO DEMOLITION 1,389.000 SYS
13 202-02240 PAVEMENT REMOVAL 1,004.000 SYS
14 202-51133 RAILING, REMOVE 346.000 LFT
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51822 BRIDGE DECK OVERLAY, REMOVE 587.000 SYS
17 203-02000 EXCAVATION, COMMON 122.000 cys
18 206-51225 EXCAVATION, DRY 46.000 CYS
19 207-09935 SUBGRADE TREATMENT, TYPE IC 654.000 SYS
20 211-06467 AGGREGATE FOR END BENT BACKFILL 41.000 CYS
21 302-06464 SUBBASE FOR PCCP 157.000 cys
22 302-07455 DENSE GRADED SUBBASE 132.000 CYS
23 306-08034 MILLING, ASPHALT, 1 1/2 IN. 1,639.000 SYS
24 306-08595 MILLING, ASPHALT, 3 1/2 IN. 1,467.000 SYS
25 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 258.000 TON
26 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 163.000 TON
27 406-05521 ASPHALT FOR TACK COAT 4,573.000 SYS
28 501-06321 QC/OA-PCCP, 10 IN. 654.000 SYS
29 503-03489 RETROFITTED TIE BARS 56.000 EACH
30 503-05240 D-1 CONTRACTION JOINT 336.000 LET
31 503-05310 TERMINAL JOINT 56.000 LET
32 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
33 601-02241 GUARDRAIL, REMOVE 552.000 LFT
34 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
35 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 525.000 LFT
36 602-06729 BARRIER, DELINEATOR 12.000 EACH
37 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 781.000 SYS
38 616-02320 GEOTEXTILES 555.000 SYS
39 616-05688 RIPRAP, CLASS 1 260.000 TON
40 616-06405 RIPRAP, REVETMENT 146.000 TON
41 619-98427 CLEAN DRAINS 4.000 EACH
42 621-06574 SODDING 89.000 SYS
43 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 644.000 LBS
44 702-51863 FIELD DRILLED HOLE IN CONCRETE 512.000 EACH
45 703-06029 REINFORCING BARS, EPOXY COATED 64,278.000 LBS
46 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 427.000 EACH
47 704-51002 CONCRETE, C, SUPERSTRUCTURE 75.200 CYS
48 706-09960 RAILING, CONCRETE FC 349.000 LFT
49 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
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CALL ORDER  : 540 CONTRACT ID : B -32008-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 709-51821 SURFACE SEAL LUMP LUMP
51 709-51821 SURFACE SEAL LUMP LUMP
52 710-09158 PATCHING CONCRETE STRUCTURES 9.000 SFT
53 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 210.000 LET
54 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 60.000 LET
55 718-06529 OUTLET PROTECTOR, 2 2.000 EACH
56 718-52610 AGGREGATE FOR UNDERDRAINS 19.000 CYS
57 718-99153 GEOTEXTILES FOR UNDERDRAIN. 168.000 SYS
58 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 300.000 SFT
59 722-51842 BRIDGE DECK OVERLAY 1,429.000 SYS
60 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 24.000 CYs
61 722-60824 SURFACE MILLING 1,380.000 SYS
62 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 64.000 LET
63 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
64 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
65 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 17,891.000 LET
66 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 24.000 LFT
67 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
68 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
69 801-06775 MAINTAINING TRAFFIC LUMP LUMP
70 801-07119 BARRICADE, III-B 24.000 LET
71 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 1,216.000 LET
72 808-06716 LINE, REMOVE 6,361.000 LET
73  808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 1,750.000 LET
74 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 10,368.000 LET
75 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 10,368.000 LET
76 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 98.000 EACH

77 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 98.000 EACH
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CALL ORDER : 550 CONTRACT ID : B -33135-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 1.000 EACH
14 203-02000 EXCAVATION, COMMON 1,708.000 CYS
15 203-02020 EXCAVATION, UNCLASSIFIED 400.000 CYS
16 205-03371 SEDIMENT, REMOVE 100.000 cys
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 64.000 TON
18 205-06936 TEMPORARY SEDIMENT TRAP 36.000 TON
19 205-06937 TEMPORARY SILT FENCE 1,100.000 LFT
20 205-09543 NO. 2 STONE 300.000 TON
21 205-11585 TEMPORARY FILTER BERM 75.000 LFT
22 205-11587 TEMPORARY GEOTEXTILE 250.000 SYS
23 206-51215 EXCAVATION, X 20.000 CYS
24 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 500.000 CYS
25 207-08264 SUBGRADE TREATMENT, TYPE IT 1,856.000 SYS
26 211-02050 B BORROW 1,708.000 cys
27 211-06467 AGGREGATE FOR END BENT BACKFILL 51.000 CYS
28 211-09266 STRUCTURE BACKFILL, TYPE 3 495.000 CYS
29  302-07455 DENSE GRADED SUBBASE 33.000 cys
30 303-01180 COMPACTED AGGREGATE NO. 53 638.000 TON
31 306-08034 MILLING, ASPHALT, 1 1/2 IN. 508.000 SYS
32 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 189.000 TON
33 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 339.000 TON
34 401-10258 JOINT ADHESIVE, SURFACE 809.000 LFT
35 401-10259 JOINT ADHESIVE, INTERMEDIATE 760.000 LFT
36 401-11785 LIQUID ASPHALT SEALANT 809.000 LFT
37 406-05520 ASPHALT FOR TACK COAT 1.020 TON
38 601-01128 GUARDRAIL, TRANSITION, TYPE WGB 4.000 EACH
39 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3 1.000 EACH
40 601-05071 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 7 2.000 EACH
41 601-94689 GUARDRAIL, END TREATMENT, OS 3.000 EACH
42 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 106.250 LFT
43 601-99106 GUARDRAIL, W-BEAM, 3 FT 1.5 IN. SPACING 125.000 LFT
44 602-06729 BARRIER, DELINEATOR 8.000 EACH
45 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 194.000 SYS
46 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
47 615-06490 RIGHT-OF-WAY MARKER 13.000 EACH
48 615-06505 MONUMENT, B 5.000 EACH
49 616-02320 GEOTEXTILES 1,101.000 SYS
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CALL ORDER : 550 CONTRACT ID : B -33135-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 616-05688 RIPRAP, CLASS 1 491.000 TON
51 616-06405 RIPRAP, REVETMENT 369.000 TON
52 621-06545 FERTILIZER 1.000 TON
53 621-06553 SEED MIXTURE R 135.000 LBS
54 621-06565 MULCHING MATERIAL 2.000 TON
55 621-06567 WATER 2.000 kGAL
56 621-06574 SODDING 520.000 SYS
57 628-09402 FIELD OFFICE, B 15.000 MOS
58 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
59 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
60 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 15.000 MOS
61 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
62 628-11977 COMPUTER SYSTEM 1.000 EACH
63 702-51015 CONCRETE, B, FOOTINGS 20.500 CYs
64 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 644.000 LBS
65 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 32.000 EACH
66 706-11600 RAILING, CONCRETE FC 18.900 CYS
67 706-11622 CONCRETE BRIDGE RAILING TRANSITION, WEC 4.000 EACH
68 709-51821 SURFACE SEAL LUMP LUMP
69 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 42.000 LET
70 715-05407 PIPE, END BENT DRAIN, 6 IN. 123.000 LEFT
71 715-10238 PIPE, ROADWAY DRAIN CASTING EXTENSION 2.000 EACH
72 715-46010 PIPE END SECTION, DIAMETER 18 IN. 2.000 EACH
73 731-93945 FACE PANELS, CONCRETE 1,473.000 SET
74 731-93946 WALL ERECTION 1,473.000 SET
75 731-93947 LEVELING PAD, CONCRETE 160.000 LFT
76 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
77 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
78 801-06625 DETOUR ROUTE MARKER ASSEMBLY 34.000 EACH
79 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
80 801-06775 MAINTAINING TRAFFIC LUMP LUMP
81 801-07118 BARRICADE, III-A 48.000 LET
82 801-07119 BARRICADE, III-B 36.000 LET
83 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 17.500 LFT
84 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
85 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 6.250 SET
86 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 6.000 SET
87 804-06770 DELINEATOR POST 2.000 EACH
88 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,625.000 LEFT
89 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,550.000 LEFT
90 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 25.000 LET
SECTION NO. 0002 BRIDGE REPLACEMENT, CONCRETE
91 703-06029 REINFORCING BARS, EPOXY COATED 60,530.000 LBS
92 704-51002 CONCRETE, C, SUPERSTRUCTURE 190.200 CYs
93 707-08158 STRUCTURAL MEMBER, CONCRETE, BULB-T BEAM, 42 IN. X 49 IN. 424.000 LFT

SECTION NO. 0003 BRIDGE REPLACEMENT, STEEL
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CALL ORDER : 550 CONTRACT ID : B -33135-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0003 BRIDGE REPLACEMENT, STEEL
94 703-06029 REINFORCING BARS, EPOXY COATED 64,728.000 LBS
95 704-51002 CONCRETE, C, SUPERSTRUCTURE 181.000 CYSs

96 711-51038 STRUCTURAL STEEL LUMP LUMP
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CALL ORDER : 560 CONTRACT ID : B -33343-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 40.000 CYSs
9 616-93772 INSPECTION HOLE 2.000 EACH
10 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. LUMP LUMP
11 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
12 628-09409 MOBILE INTERNET SERVICE 12.000 MOS
13 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
14 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
15 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 24.000 MOS
16 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
17 703-06028 REINFORCING BARS 8,000.000 LBS
18 708-51813 PNEUMATICALLY PLACED MORTAR 9,661.000 SFT
19 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
20 710-09158 PATCHING CONCRETE STRUCTURES 270.000 SET
21 711-01772 RETROFIT 3.000 EACH
22 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
23 715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM LUMP LUMP
24 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 654.000 LET
25 724-09626 STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE 1,163.000 LET
26 724-09627 STRUCTURAL EXPANSION JOINT SEAL, M, REPLACE 714.000 LFT
27 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 3.000 EACH
28 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
29 801-06201 TEMPORARY PANEL SIGNS 1,800.000 SET
30 801-06640 CONSTRUCTION SIGN, A 43.000 EACH
31 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
32 801-06710 FLASHING ARROW SIGN 90.000 DAY
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 801-07118 BARRICADE, III-A 337.000 LEFT
35 801-07119 BARRICADE, III-B 12.000 LEFT
36 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 3.000 EACH
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CALL ORDER : 570 CONTRACT ID : B -33850-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION AND SMALL STRUCTURE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 215.000 SYS
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-96133 PIPE, REMOVE 40.000 LFT
15 203-02000 EXCAVATION, COMMON 1,085.000 cys
16 203-02070 BORROW 210.000 cyYs
17 205-03371 SEDIMENT, REMOVE 254.000 cys
18 205-06930 SPLASHPAD 19.400 TON
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 1.000 TON
20 205-06934 TEMPORARY MULCH 8.500 TON
21 205-06937 TEMPORARY SILT FENCE 1,752.000 LFT
22 205-09543 NO. 2 STONE 200.000 TON
23 205-11583 MANUFACTURED SURFACE PROTECTION PRODUCT, 289.000 SYS
24 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 199.000 LFT
25 205-11585 TEMPORARY FILTER BERM 15.000 LFT
26 205-11586 TEMPORARY FILTER STONE 1.000 TON
27 205-11587 TEMPORARY GEOTEXTILE 699.000 SYS
28 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 611.000 SYS
29 205-11591 TEMPORARY SEED MIXTURE 678.000 LBS
30 207-09935 SUBGRADE TREATMENT, TYPE IC 2,336.000 SYS
31 211-02050 B BORROW 205.000 cyYs
32 211-09264 STRUCTURE BACKFILL, TYPE 1 16.000 CYS
33 211-09265 STRUCTURE BACKFILL, TYPE 2 514.000 CYS
34 211-09268 STRUCTURE BACKFILL, TYPE 5 58.000 CYS
35 301-07448 COMPACTED AGGREGATE NO. 53 BASE 346.000 TON
36 303-01180 COMPACTED AGGREGATE NO. 53 1,145.000 TON
37 306-08034 MILLING, ASPHALT, 1 1/2 IN. 3,050.000 SYS
38 306-08042 MILLING, SCARIFICATION 2,120.000 SYS
39 306-08043 MILLING, TRANSITION 70.000 SYS
40 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 587.000 TON
41 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 409.000 TON
42 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 345.000 TON
43 401-10258 JOINT ADHESIVE, SURFACE 4,865.000 LFT
44 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,050.000 LFT
45 401-11785 LIQUID ASPHALT SEALANT 4,865.000 LFT
46  406-05521 ASPHALT FOR TACK COAT 9,210.000 SYS
47 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1 1.000 EACH
48 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3 1.000 EACH
49 601-02241 GUARDRAIL, REMOVE 28.000 LET
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CALL ORDER : 570 CONTRACT ID : B -33850-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION AND SMALL STRUCTURE
50 601-06854 GUARDRAIL, W-BEAM, NESTED 3.000 EACH
51 601-06856 MODIFIED POSTS, NESTED GUARDRAIL 2.000 EACH
52 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
53 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 187.550 LFT
54 615-06490 RIGHT-OF-WAY MARKER 15.000 EACH
55 615-06505 MONUMENT, B 6.000 EACH
56 616-02320 GEOTEXTILES 741.000 SYS
57 616-06405 RIPRAP, REVETMENT 329.000 TON
58 616-06451 RIPRAP, UNIFORM 285.000 TON
59 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 7.000 EACH
60 621-02770 EROSION CONTROL BLANKET 289.000 SYS
61 621-06545 FERTILIZER 0.600 TON
62 621-06553 SEED MIXTURE R 221.000 1LBS
63 621-06559 MULCHED SEEDING R 4,145.000 SYS
64 621-06565 MULCHING MATERIAL 2.600 TON
65 621-06567 WATER 1.300 kGAL
66 621-06574 SODDING 218.000 SYS
67 628-09403 FIELD OFFICE, C 12.000 MOS
68 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
69 628-11977 COMPUTER SYSTEM 1.000 EACH
70 714-11122 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 48.000 LET
71  715-03475 SAFETY METAL END SECTION, 4:1, DIA 15 IN. 1.000 EACH
72 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 40.000 LET
73  715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 133.000 LET
74 715-26735 GRATED BOX END SECTION, II, 4:1, DIAMETER 48 IN. 1.000 EACH
75 715-46005 PIPE END SECTION, DIAMETER 15 IN. 1.000 EACH
76 715-46010 PIPE END SECTION, DIAMETER 18 IN. 4.000 EACH
77 723-11230 STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS, 56.000 LET
78 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
79 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
80 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
81 801-04746 ENERGY ABSORBING TERMINAL, CZ, TL- 2.000 EACH
82 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,400.000 LET
83 801-06206 TEMPORARY PAVEMENT MARKING, 6 IN. 1,200.000 LET
84 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,040.000 LET
85 801-06209 TEMPORARY PAVEMENT MARKING, REMOVABLE, 6 IN. 1,600.000 LET
86 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 58.000 LET
87 801-06640 CONSTRUCTION SIGN, A 56.000 EACH
88 801-06645 CONSTRUCTION SIGN, B 14.000 EACH
89 801-06775 MAINTAINING TRAFFIC LUMP LUMP
90 801-07118 BARRICADE, III-A 352.000 LET
91 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 550.000 LET
92 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 600.000 LET
93 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 63.500 LET
94 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 2.000 EACH
95 802-07060 SIGN, SHEET, RELOCATE 7.000 EACH
96 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 12.500 SFT
97 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 4,737.000 LET

98 808-06716 LINE, REMOVE 3,170.000 LFT
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CALL ORDER : 570 CONTRACT ID : B -33850-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 NEW BRIDGE CONSTRUCTION AND SMALL STRUCTURE
99 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 542.000 LET
100 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,606.000 LET
101 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 28.000 LFT
102 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 20.000 EACH

103 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 20.000 EACH
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CALL ORDER : 580 CONTRACT ID : B -34316-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01066 HYDRO DEMOLITION 389.000 SYS
12 202-02240 PAVEMENT REMOVAL 200.000 SYS
13 202-51133 RAILING, REMOVE 173.000 LEFT
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 203-04523 DEWATERING LUMP LUMP
16 203-51223 EXCAVATION, WATERWAY 50.000 CYS
17 205-06937 TEMPORARY SILT FENCE 560.000 LET
18 205-09543 NO. 2 STONE 100.000 TON
19 211-06467 AGGREGATE FOR END BENT BACKFILL 2.000 CYs
20 302-07455 DENSE GRADED SUBBASE 17.000 CYS
21 306-08043 MILLING, TRANSITION 1,027.000 SYS
22 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 85.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 630.000 LFT
24 401-11785 LIQUID ASPHALT SEALANT 630.000 LET
25 406-05521 ASPHALT FOR TACK COAT 1,027.000 SYS
26 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
27 601-02241 GUARDRAIL, REMOVE 560.000 LFT
28 601-94689 GUARDRAIL, END TREATMENT, OS 4.000 EACH
29 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 100.000 LET
30 602-06729 BARRIER, DELINEATOR 8.000 EACH
31 606-07484 MILLED HMA CORRUGATIONS 420.000 LEFT
32 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 210.000 SYS
33 616-02320 GEOTEXTILES 410.000 SYS
34 616-06405 RIPRAP, REVETMENT 284.000 TON
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
36 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 1,027.000 SYS
37 621-06559 MULCHED SEEDING R 1,027.000 SYS
38 621-06626 MULCHED SEEDING D 50.000 SYS
39 628-09402 FIELD OFFICE, B 6.000 MOS
40 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
41 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
42  628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
43 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
44 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 18.000 MOS
45 703-06028 REINFORCING BARS 500.000 LBS
46 703-06029 REINFORCING BARS, EPOXY COATED 23,608.000 LBS
47 703-08247 EMBEDDED GALVANIC ANODE 176.000 EACH
48 704-51002 CONCRETE, C, SUPERSTRUCTURE 31.800 CYs
49 706-11600 RAILING, CONCRETE FC 17.800 CYs
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CALL ORDER : 580 CONTRACT ID : B -34316-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TEC 4.000 EACH
51 709-51821 SURFACE SEAL LUMP LUMP
52 722-51842 BRIDGE DECK OVERLAY 418.000 SYS
53 722-5184¢6 BRIDGE DECK OVERLAY, ADDITIONAL 2.300 CYS
54 722-60824 SURFACE MILLING 389.000 SYS
55 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
56 801-06625 DETOUR ROUTE MARKER ASSEMBLY 23.000 EACH
57 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
58 801-07118 BARRICADE, III-A 72.000 LET
59 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 736.000 LFT

60 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 736.000 LET
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CALL ORDER : 590 CONTRACT ID : B -34319-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02272 PAVED SIDE DITCH, REMOVE 146.000 LET
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-96133 PIPE, REMOVE 56.000 LEFT
14 202-96430 FENCE AND POSTS, REMOVE LUMP LUMP
15 202-96531 FENCE RIGHT-OF-WAY, REMOVE 450.000 LEFT
16 203-02000 EXCAVATION, COMMON 386.000 CYS
17 203-02070 BORROW 195.000 CYS
18 203-07042 EMBANKMENT FOUNDATION SOILS TREATMENT 196.000 SYS
19 205-03371 SEDIMENT, REMOVE 361.000 CYs
20 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 46.000 TON
21 205-06933 TEMPORARY INLET PROTECTION 1.000 EACH
22 205-06934 TEMPORARY MULCH 2.000 TON
23 205-06936 TEMPORARY SEDIMENT TRAP 168.000 TON
24 205-06937 TEMPORARY SILT FENCE 995.000 LET
25 205-09543 NO. 2 STONE 100.000 TON
26 205-11583 MANUFACTURED SURFACE PROTECTION PRODUCT, 1,433.000 SYS
27 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 28.000 LFT
28 205-11587 TEMPORARY GEOTEXTILE 345.000 SYS
29 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 2,324.000 SYS
30 207-08266 SUBGRADE TREATMENT, TYPE III 224.000 SYS
31 207-09935 SUBGRADE TREATMENT, TYPE IC 1,308.000 SYS
32 211-09264 STRUCTURE BACKFILL, TYPE 1 11.000 CYS
33 211-09265 STRUCTURE BACKFILL, TYPE 2 939.000 CYS
34 301-07448 COMPACTED AGGREGATE NO. 53 BASE 721.000 TON
35 304-07493 WIDENING WITH HMA, TYPE B 129.000 TON
36 306-08034 MILLING, ASPHALT, 1 1/2 IN. 293.000 SYS
37 306-08043 MILLING, TRANSITION 520.000 SYS
38 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 248.000 TON
39 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 392.000 TON
40 401-10258 JOINT ADHESIVE, SURFACE 2,100.000 LEFT
41 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,850.000 LEFT
42 401-11785 LIQUID ASPHALT SEALANT 2,100.000 LEFT
43 406-05521 ASPHALT FOR TACK COAT 4,220.000 SYS
44 601-01848 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 5 1.000 EACH
45 601-02241 GUARDRAIL, REMOVE 142.000 LEFT
46 601-09238 HAND DIG GUARDRAIL POST HOLES 1.000 EACH
47 601-94689 GUARDRAIL, END TREATMENT, OS 3.000 EACH
48 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 368.700 LEFT
49 603-06045 FENCE, CHAIN LINK, 48 IN. 450.000 LEFT



SCHEDULE OF PAY ITEMS PAGE 67

CALL ORDER : 590 CONTRACT ID : B -34319-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 605-06120 CURB, CONCRETE 62.000 LFT
51 607-06340 PAVED SIDE DITCH, B 178.000 LFT
52 610-0748¢6 HMA FOR APPROACHES, TYPE A 37.000 TON
53 610-07487 HMA FOR APPROACHES, TYPE B 149.000 TON
54 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
55 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 1.000 EACH
56 615-06490 RIGHT-OF-WAY MARKER 9.000 EACH
57 615-06505 MONUMENT, B 3.000 EACH
58 616-02320 GEOTEXTILES 443.000 SYS
59 616-06405 RIPRAP, REVETMENT 320.000 TON
60 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
61 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 3,757.000 SYS
62 621-02770 EROSION CONTROL BLANKET 1,433.000 SYS
63 621-03787 SEED MIXTURE D 0.500 LBS
64 621-06545 FERTILIZER 0.100 TON
65 621-06559 MULCHED SEEDING R 869.000 SYS
66 621-06567 WATER 1.000 kGAL
67 621-06574 SODDING 43.000 SYS
68 621-06575 SODDING, NURSERY 203.000 SYS
69 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
70 628-09402 FIELD OFFICE, B 5.000 MOS
71 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
72 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
73 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
74  628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
75 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 10.000 MOS
76 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
77 628-11977 COMPUTER SYSTEM 1.000 EACH
78 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 47.000 LET
79 715-46005 PIPE END SECTION, DIAMETER 15 IN. 2.000 EACH
80 723-11234 STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS, 64.500 LEFT
81 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
82 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
83 801-06625 DETOUR ROUTE MARKER ASSEMBLY 24.000 EACH
84 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
85 801-06775 MAINTAINING TRAFFIC LUMP LUMP
86 801-07118 BARRICADE, III-A 72.000 LEFT
87 801-07119 BARRICADE, III-B 96.000 LET
88 802-04089 SIGN, SHEET, REMOVE 1.000 EACH
89 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 56.000 LET
90 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
91 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 9.000 SET
92 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,400.000 LEFT

93 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 8,060.000 LEFT
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CALL ORDER : 610 CONTRACT ID : B -34923-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01066 HYDRO DEMOLITION 1,154.000 SYS
14 202-02240 PAVEMENT REMOVAL 243.000 SYS
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-91385 INLET, REMOVE 8.000 EACH
18 202-96128 GUTTER, CONCRETE, REMOVE 491.000 LEFT
19 205-06937 TEMPORARY SILT FENCE 1,695.000 LEFT
20 207-09935 SUBGRADE TREATMENT, TYPE IC 22.000 SYS
21 211-09268 STRUCTURE BACKFILL, TYPE 5 238.000 CYS
22 301-07448 COMPACTED AGGREGATE NO. 53 BASE 7.200 TON
23 302-07455 DENSE GRADED SUBBASE 40.000 CYSs
24 304-07490 HMA PATCHING, TYPE B 4.600 TON
25 306-08043 MILLING, TRANSITION 945.000 SYS
26 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 77.900 TON
27 401-10258 JOINT ADHESIVE, SURFACE 400.000 LEFT
28 401-11785 LIQUID ASPHALT SEALANT 400.000 LET
29 406-05521 ASPHALT FOR TACK COAT 945.000 SYS
30 601-01128 GUARDRAIL, TRANSITION, TYPE WGB 8.000 EACH
31 601-02241 GUARDRAIL, REMOVE 525.000 LFT
32 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 375.000 LET
33 607-06175 GUTTER, CONCRETE, A 491.000 LET
34 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 242.000 SYS
35 616-02320 GEOTEXTILES 654.000 SYS
36 616-06405 RIPRAP, REVETMENT 348.000 TON
37 616-51367 SLOPEWALL, CONCRETE, 4 IN. 78.000 SYS
38 616-93772 INSPECTION HOLE 4.000 EACH
39 621-06574 SODDING 212.000 SYS
40 702-51863 FIELD DRILLED HOLE IN CONCRETE 54.000 EACH
41 703-06029 REINFORCING BARS, EPOXY COATED 17,998.000 LBS
42 704-51002 CONCRETE, C, SUPERSTRUCTURE 20.000 CYS
43 706-51020 RAILING, CONCRETE C 2.400 CYs
44 709-51821 SURFACE SEAL LUMP LUMP
45 709-51821 SURFACE SEAL LUMP LUMP
46 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 600.000 SET
47 722-51842 BRIDGE DECK OVERLAY 1,154.000 SYS
48 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 10.000 CYs
49 722-60824 SURFACE MILLING 1,154.000 SYS
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CALL ORDER : 610 CONTRACT ID B -34923-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 724-51925 STRUCTURAL EXPANSION JOINT, SS 121.000 LET
51 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
52 801-06625 DETOUR ROUTE MARKER ASSEMBLY 45.000 EACH
53 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
54 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-07118 BARRICADE, III-A 96.000 LET
57 801-07119 BARRICADE, III-B 72.000 LET
58 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 940.000 LET
59 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 940.000 LFT
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CALL ORDER  : 620 CONTRACT ID : B -34975-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-01066 HYDRO DEMOLITION 1,305.000 SYS
9 202-51822 BRIDGE DECK OVERLAY, REMOVE 1,305.000 SYS
10 203-02070 BORROW 236.000 CYS
11 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 7.300 CYs
12 616-02320 GEOTEXTILES 354.000 SYS
13 616-05689 RIPRAP, CLASS 2 765.000 TON
14 616-06405 RIPRAP, REVETMENT 90.000 TON
15 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
16 621-06559 MULCHED SEEDING R 400.000 SYS
17 628-09402 FIELD OFFICE, B 8.000 MOS
18 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
19 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
20 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
21 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 16.000 MOS
22 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
23 709-51821 SURFACE SEAL LUMP LUMP
24 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 1,174.000 SFT
25 722-51842 BRIDGE DECK OVERLAY 1,305.000 SYS
26 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 37.300 CYS
27 722-60824 SURFACE MILLING 1,305.000 SYS
28 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 123.000 LET
29 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
30 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
31 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
32 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,280.000 LET
33 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
34 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 801-07118 BARRICADE, III-A 84.000 LET
37 801-07119 BARRICADE, III-B 48.000 LET
38 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN. 80.000 LET
39 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 840.000 LET
40 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
41 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 205.000 LET
42 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,638.000 LET
43  808-06716 LINE, REMOVE 1,700.000 LET
44 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 7.000 EACH
45 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 7.000 EACH
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CALL ORDER : 630 CONTRACT ID : B -35006-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-01066 HYDRO DEMOLITION 848.000 SYS
10 202-02240 PAVEMENT REMOVAL 501.000 SYS
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 202-51822 BRIDGE DECK OVERLAY, REMOVE 848.000 SYS
13 203-02000 EXCAVATION, COMMON 84.000 cys
14 302-07455 DENSE GRADED SUBBASE 84.000 CYS
15 306-08043 MILLING, TRANSITION 592.000 SYS
16 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 54.000 TON
17 401-10258 JOINT ADHESIVE, SURFACE 500.000 LFT
18 401-11785 LIQUID ASPHALT SEALANT 500.000 LFT
19 406-05521 ASPHALT FOR TACK COAT 592.000 SYS
20 601-06035 GUARDRAIL, RESET 100.000 LET
21 602-06729 BARRIER, DELINEATOR 10.000 EACH
22 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 501.000 SYS
23 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
24 621-06559 MULCHED SEEDING R 968.000 SYS
25 628-09402 FIELD OFFICE, B 11.000 MOS
26 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
27 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
28 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
29 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
30 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 22.000 MOS
31 702-51863 FIELD DRILLED HOLE IN CONCRETE 292.000 EACH
32 703-06029 REINFORCING BARS, EPOXY COATED 44,099.000 LBS
33 703-08247 EMBEDDED GALVANIC ANODE 378.000 EACH
34 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 314.000 EACH
35 704-51002 CONCRETE, C, SUPERSTRUCTURE 37.600 cys
36 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
37 706-51020 RAILING, CONCRETE C 5.000 cyYs
38 709-51821 SURFACE SEAL LUMP LUMP
39 710-09158 PATCHING CONCRETE STRUCTURES 190.000 SFT
40 722-51842 BRIDGE DECK OVERLAY 1,065.000 SYS
41 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 7.600 CYS
42 722-60824 SURFACE MILLING 848.000 SYS
43 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
44 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 9,640.000 LFT
45 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
46 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
48 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 790.000 LFT
49 808-06716 LINE, REMOVE 3,150.000 LET
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CALL ORDER : 630 CONTRACT ID : B -35006-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 560.000 LET
51 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 1,400.000 LET
52 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 2,280.000 LEFT
53 808-7599¢6 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 40.000 EACH

54 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 58.000 EACH
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CALL ORDER : 640 CONTRACT ID : B -37263-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
8 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 4.000 EACH
9 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 32.000 CYs
10 628-09401 FIELD OFFICE, A 8.000 MOS
11 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
12 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
13 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
14 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 8.000 MOS
15 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
16 703-06029 REINFORCING BARS, EPOXY COATED 96.000 LBS
17 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
18 710-09158 PATCHING CONCRETE STRUCTURES 418.000 SFT
19 711-90114 JACKING AND SUPPORTING, SUPERSTRUCTURE LUMP LUMP
20 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 158.000 SET
21 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 2,048.000 SET
22 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 1,898.000 LEFT
23 727-90308 EPOXY INJECTION, CRACK PREPARATION 12.000 LEFT
24 727-90309 EPOXY INJECTION, EPOXY MATERIAL 2.000 GAL
25 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
26 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
27 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
28 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
29 801-06625 DETOUR ROUTE MARKER ASSEMBLY 35.000 EACH
30 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
31 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
32 801-06710 FLASHING ARROW SIGN 125.000 DAY
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 801-07118 BARRICADE, III-A 144.000 LEFT
35 801-07119 BARRICADE, III-B 48.000 LEFT
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CALL ORDER : 650 CONTRACT ID : B -37417-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 638.000 SYS
13 202-02273 CENTER CURB, CONCRETE, REMOVE 167.000 SYS
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51368 SLOPEWALL, REMOVE 476.000 SYS
17 202-52710 SIDEWALK CONCRETE, REMOVE 54.000 SYS
18 202-93741 GUARDRAIL, END TREATMENT, REMOVE 2.000 EACH
19 203-02000 EXCAVATION, COMMON 115.000 cyYs
20 205-03371 SEDIMENT, REMOVE 1.000 cys
21 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
22 205-06934 TEMPORARY MULCH 1.000 TON
23 205-06937 TEMPORARY SILT FENCE 536.000 LFT
24  205-09543 NO. 2 STONE 117.000 TON
25 205-11591 TEMPORARY SEED MIXTURE 21.000 LBS
26 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 7.800 CYS
27 211-09267 STRUCTURE BACKFILL, TYPE 4 2.400 CYS
28 302-07455 DENSE GRADED SUBBASE 89.500 cys
29 306-08038 MILLING, ASPHALT, 4 IN. 653.000 SYS
30 306-08043 MILLING, TRANSITION 873.000 SYs
31 401-07347 QC/QA-HMA, 3, 70, SURFACE, 12.5 mm 165.000 TON
32 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 72.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 846.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 333.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 846.000 LFT
36 402-10086 HMA FOR TEMPORARY PAVEMENT, C 65.000 TON
37 406-05520 ASPHALT FOR TACK COAT 0.700 TON
38 502-06457 PCCP, 9 IN. 80.000 SYS
39 503-05310 TERMINAL JOINT 126.000 LFT
40 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 2.000 EACH
41 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 2.000 EACH
42 601-02241 GUARDRAIL, REMOVE 115.000 LET
43 601-09238 HAND DIG GUARDRAIL POST HOLES 6.000 EACH
44 601-94689 GUARDRAIL, END TREATMENT, OS 2.000 EACH
45 601-94689 GUARDRAIL, END TREATMENT, OS 2.000 EACH
46 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 12.500 LFT
47 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 12.500 LFT
48 604-06070 SIDEWALK, CONCRETE 55.000 SYS
49 605-06120 CURB, CONCRETE 32.000 LET
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CALL ORDER  : 650 CONTRACT ID : B -37417-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 605-06235 CENTER CURB, D CONCRETE MODIFIED 501.000 LET
51 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 532.000 SYS
52 616-02320 GEOTEXTILES 820.000 SYS
53 616-05688 RIPRAP, CLASS 1 1,098.000 TON
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
55 621-06545 FERTILIZER 0.100 TON
56 621-06554 SEED MIXTURE U 11.000 1BS
57 621-06565 MULCHING MATERIAL 0.200 TON
58 628-09402 FIELD OFFICE, B 8.000 MOS
59 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
60 628-11977 COMPUTER SYSTEM 1.000 EACH
61 701-09654 PILE, STEEL PIPE, 0.184 IN., 12 IN. 7.000 LET
62 703-06029 REINFORCING BARS, EPOXY COATED 111,554.000 1LBS
63 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 78.000 EACH
64 704-51002 CONCRETE, C, SUPERSTRUCTURE 370.600 CYs
65 706-06372 CONCRETE BRIDGE RAILING TRANSITION, TTX 4.000 EACH
66 706-09965 RAILING, CONCRETE TX 145.400 LET
67 709-51821 SURFACE SEAL LUMP LUMP
68 709-51821 SURFACE SEAL LUMP LUMP
69 710-09158 PATCHING CONCRETE STRUCTURES 229.000 SFT
70 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
71 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
72 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
73  801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,837.000 LET
74 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 6.000 EACH
75 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (ONLY) 6.000 EACH
76 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 162.000 LET
77 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
78 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
79 801-06710 FLASHING ARROW SIGN 270.000 DAY
80 801-06775 MAINTAINING TRAFFIC LUMP LUMP
81 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
82 801-07118 BARRICADE, III-A 108.000 LET
83 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 240.000 LET
84 802-04089 SIGN, SHEET, REMOVE 1.000 EACH
85 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 1.000 EACH
86 805-01842 HANDHOLE SIGNAL TYPE 1 1.000 EACH
87 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN. 20.000 LET
88 805-09471 SIGNAL CABLE PREFORMED PAVE-OVER LOOP 2.000 EACH
89 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 223.000 LET
90 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 25.000 LET
91 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
92 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 74.000 LET
93 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 25.200 SYS
94 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 447.000 LET
95 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,176.000 LET
96 808-06716 LINE, REMOVE 3,835.000 LFT
97 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 68.000 LET

98 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 124.000 LFT
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CALL ORDER : 650 CONTRACT ID : B -37417-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
99 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 270.000 LET
100 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 995.000 LFT
101 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 6.000 EACH

102 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 6.000 EACH
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CALL ORDER : 660 CONTRACT ID : M -39020-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, TREE REMOVAL AND TRIMMING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-02250 TREE 10 IN., REMOVE 8.000 EACH
8 201-02250 TREE 10 IN., REMOVE 1.000 EACH
9 201-02255 TREE 18 IN., REMOVE 8.000 EACH
10 201-02255 TREE 18 IN., REMOVE 1.000 EACH
11 201-02260 TREE 30 IN., REMOVE 20.000 EACH
12 201-02260 TREE 30 IN., REMOVE 1.000 EACH
13 201-02265 TREE 48 IN., REMOVE 10.000 EACH
14 201-02265 TREE 48 IN., REMOVE 2.000 EACH
15 201-02270 TREE 60 IN., REMOVE 2.000 EACH
16 201-02270 TREE 60 IN., REMOVE 1.000 EACH
17 201-12044 CLEARING AND GRUBBING 80.000 HRS
18 202-91922 STUMP, REMOVE 55.000 EACH
19 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
20 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
21 801-06710 FLASHING ARROW SIGN 20.000 DAY
22 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 700 CONTRACT ID : T -32657-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC MANAGEMENT SYSTEM

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-06587 CLEARING AND GRUBBING 1.000 ACRE
9 202-93741 GUARDRAIL, END TREATMENT, REMOVE 2.000 EACH
10 202-95579 SERVICE POINT, REMOVE 1.000 EACH
11 203-08607 LINEAR GRADING 1,010.000 LET
12 207-08264 SUBGRADE TREATMENT, TYPE II 132.000 SYS
13 301-07448 COMPACTED AGGREGATE NO. 53 BASE 5.000 TON
14 303-01180 COMPACTED AGGREGATE NO. 53 14.000 TON
15 304-07493 WIDENING WITH HMA, TYPE B 90.000 TON
16 601-01128 GUARDRAIL, TRANSITION, TYPE WGB 1.000 EACH
17 601-02241 GUARDRAIL, REMOVE 100.000 LET
18 601-05999 CURVED TERMINAL END 2.000 EACH
19 601-94689 GUARDRAIL, END TREATMENT, OS 3.000 EACH
20 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 588.000 LET
21 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
22 628-09402 FIELD OFFICE, B 12.000 MOS
23 628-11730 CELLULAR TELEPHONE, TYPE B 2.000 EACH
24 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
25 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 24.000 MOS
26 628-11977 COMPUTER SYSTEM 1.000 EACH
27 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
28 801-03290 CONSTRUCTION SIGN, C 20.000 EACH
29 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
30 801-06645 CONSTRUCTION SIGN, B 40.000 EACH
31 801-06710 FLASHING ARROW SIGN 60.000 DAY
32 801-06775 MAINTAINING TRAFFIC LUMP LUMP
33 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
34 802-02475 SIGN, PANEL, RELOCATE 1.000 EACH
35 802-03706 SIGN, PANEL, INSTALL 2.000 EACH
36 802-07057 SIGN, PANEL, WITH LEGEND 1,881.000 SFT
37 802-07153 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI 2.000 EACH
38 802-08456 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII 2.000 EACH
39 802-09576 OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE D 2.000 EACH
40 802-09577 OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE E 2.000 EACH
41 802-09859 OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE G 2.000 EACH
42 802-11818 OVERHEAD SIGN STRUCTURE, BUTTERFLY CANTILEVER 2.000 EACH
43 802-11886 CANTILEVER SIGN SUPPORT FOUNDATION, DRILLED SHAFT 48 IN. 4.000 EACH
44 802-11886 CANTILEVER SIGN SUPPORT FOUNDATION, DRILLED SHAFT 48 IN. 2.000 EACH
45 802-11886 CANTILEVER SIGN SUPPORT FOUNDATION, DRILLED SHAFT 48 IN. 2.000 EACH
46 802-76095 STRUCTURAL STEEL, BREAKAWAY 1,325.000 1BS
47 805-04973 CONDUIT, 215.000 LET
48 805-04973 CONDUIT, 1,640.000 LFT
49 805-04973 CONDUIT, 1,475.000 LET



SCHEDULE OF PAY ITEMS PAGE 79

CALL ORDER : 700 CONTRACT ID : T -32657-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC MANAGEMENT SYSTEM
50 805-04973 CONDUIT, 1,995.000 LET
51 807-02603 LIGHT STANDARD RELOCATE 1.000 EACH
52 807-02934 LIGHTING FOUNDATION, CONCRETE WITH GROUNDING 1.000 EACH
53 807-04507 TRANSFORMER 1.000 EACH
54 807-04651 WIRE 4,140.000 LET
55 807-04651 WIRE 1,400.000 LET
56 807-04651 WIRE 2,740.000 LET
57 807-78590 HANDHOLE 20.000 EACH
58 807-86955 CABLE-DUCT MARKER 18.000 EACH
59 809-04652 SERVICE POINT 6.000 EACH
60 809-04652 SERVICE POINT 3.000 EACH
61 809-04652 SERVICE POINT 2.000 EACH
62 809-04970 FIBER OPTIC 308.000 EACH
63 809-04970 FIBER OPTIC 1.000 EACH
64 809-04970 FIBER OPTIC 2.000 EACH
65 809-04970 FIBER OPTIC 2.000 EACH
66 809-04970 FIBER OPTIC 14.000 EACH
67 809-04970 FIBER OPTIC 14.000 EACH
68 809-04970 FIBER OPTIC 10.000 EACH
69 809-04970 FIBER OPTIC 18.000 EACH
70 809-04970 FIBER OPTIC 1.000 EACH
71 809-04970 FIBER OPTIC 2.000 EACH
72 809-08398 ITS CONTROLLER CABINET 7.000 EACH
73 809-08399 ITS CONTROLLER CABINET FOUNDATION 7.000 EACH
74 809-08571 AFP 7.000 EACH
75 809-09343 ITS 7.000 EACH
76 809-09343 ITS 1.000 EACH
77 809-09343 ITS 7.000 EACH
78 809-09343 ITS 7.000 EACH
79 809-09343 ITS 1.000 EACH
80 809-09343 ITS 1.000 EACH
81 809-09343 ITS 7.000 EACH
82 809-09343 ITS 7.000 EACH
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CALL ORDER : 710 CONTRACT ID : T -35865-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 400.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 628-09401 FIELD OFFICE, A 12.000 MOS
9 702-51863 FIELD DRILLED HOLE IN CONCRETE 2,000.000 EACH
10 801-06775 MAINTAINING TRAFFIC LUMP LUMP
11 801-92448 CONSTRUCTION SIGNS MOBILE 300.000 DAY
12 802-04089 SIGN, SHEET, REMOVE 233.000 EACH
13 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 59,238.000 LFT
14 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 5,827.000 EACH
15 802-07060 SIGN, SHEET, RELOCATE 200.000 EACH
16 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 28,239.670 SFT
17 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 1,764.000 SFT



